



Staff Report

Report Title: Ripley Southwest Storm Sewer Tender

Prepared By: John Yungblut, C.E.T., Director of Public Works

Department: Public Works

Date: Jul. 4, 2022

Report Number: PW-2022-07-53

File Number: T05 RIP 21

Attachments:

Recommendation:

THAT the Township of Huron-Kinloss Committee of the Whole hereby approves Report Number PW-2022-07-53, prepared by John Yungblut, Director of Public Works AND accepts the tender from Omega Contractors Inc. in the amount of \$779,064.21 plus HST for the replacement of the Ripley Southwest Storm Sewer AND FURTHER authorizes the appropriate by-law coming forward.

Background:

The first phase of a planned five phase reconstruction project of the streets in the southwest corner of Ripley, which includes, Park St., James St., McGill St., Gladstone St. and Tain St. is the replacement of an existing 300mm (12") dia. storm sewer that runs from Park St. to the Fair Municipal Drain with a 750mm (30") dia. pipe.

Discussion:

Three tenders were received for this project:

Bidder	Tender Amount (not incl. HST)
Omega Contractors Inc.	\$779,064.21
Lavis Contracting Co. Limited	\$952,902.45
VanDriel Excavating Inc.	\$992,012.14

The Township has completed several successful projects with Omega in the past and staff recommend awarding this tender to them.

Financial Impacts:

The 2022 Capital Budget allocated \$750,000 for this project, which includes a \$30,000 contingency allowance and several other provisional items that may result in the actual construction cost coming in under the budgeted amount.

Strategic Alignment / Link:

We are a prosperous community that continues to grow in a sustainable manner by investing in infrastructure.

Respectfully Submitted By:

John Yungblut, Director of Public Works

Approved By:

Mary Rose Walden, Chief Administrative Officer