
 
Hydro One Networks Inc. 
420 Welham Road 
Barrie Ontario  L4N 8Z2 
www.HydroOne.com 
 

 
Tel: 866 272 3330 
Fax: (705) 719 0716 
subdivision@HydroOne.com 
 

 

December 29, 2023 
 
Township of Huron-Kinloss 
21 Queen Street 
Ripley, Ontario 
N0G 2R0 
 
Attn:  John Yungblut 

 
Re: Lake Range Drive 
 
Based on the approval of the Preliminary Hydro One Electrical Design, we are submitting the 
following electronic copy of the Multi-Service Connection Cost Agreement for your approval and 
follow up:  
 
Enclosed 
 
1. Hydro One Multi-Service Connection Cost Agreement, including cost estimates for design as 

well as any required line expansions. 
2. Standard Terms and Conditions for Multi-Service Connection Projects. 
3. Subdivision Design/Drawings 302748667-2023-22-12 labeled “Final Approval”. 
4. Lot Connection Tracker spreadsheet. 
5. Easement Instructions and appropriate Easement Schedule (if required). 
 
Tasks Completed and Returned 
 
1. Return a dated and signed Hydro One Multi-Service Connection Cost Agreements with 

all Schedules fully executed. 
2. Security for Expansion Deposit (Surety Bond, Letter of Credit, Certified Cheque) Note:  If 

using Certified Cheque for Expansion Deposit, please provide separate Certified Cheque from Option (A or B) amount.  
3. Insurance Certificate 
4. Please provide a Draft M plan prepared by an Ontario Land Surveyor. 
5. Please complete attached Lot Connection Tracker spreadsheet.  

Civic addresses are required to release your project to construction. Please populate the Lot 
# (from the M-Plan) and 911 Address columns for the forecasted connections within your 
development.  Please return the completed Tracker by email to subdivision@hydroone.com, 
noting the Subdiviion project name in the Subject line.  Please note that additional trip 
charges may apply if addresses or lot numbers are updated after the construction drawings 
are released and the cables have to be relabeled in the field. 

6. Fulfillment of all easement requirements for the Subdivision (if required).  
Easement instructions and schedule are attached.  Please inquire with your assigned 
Technician if you are unsure of the process to have your easements registered. 

 
The Work Package to the field will not be released until receipt of all items listed above. 
 
Please note all documents MUST be completed in full and returned along with your payment, a 
copy of the Certificate of Insurance and Security for Expansion Deposit prior to the scheduling of 
this project.   Once we receive your signed Hydro One Subdivision agreement, our typical timelines 
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to acquire material and schedule work is as follows:  less than 50K = 30 days, greater than 50 & less 
than 500K = 60 days, or greater than 500K = 120 days. 
 

The Estimated timelines for your project to be scheduled once all the agreement obligations 
have been met is 30 days. 
 
 
 
Information Required to Schedule Work 
 
1. Your proposed schedule to start construction of the Subdivision.  
 
2. For all subdivisions the following work is to be performed exclusively by Hydro One in 

the installation of the electrical distribution system. The developer is responsible for all 
of these costs.  The work to be performed exclusively by Hydro One entails the 
following: 

• Installation of the underground primary up the dip pole (Existing poles only), termination of 
the primary cable and connection to the Hydro One distribution System. 

• Make ready work on existing Hydro One facilities including the dip pole/take off pole and 
any existing transformers or kiosks. 

• Installation of the transformers (overhead and padmount) and kiosks including the inserts, 
elbows, elbow arrestors, fault indicators, insulating caps, feed through inserts. 

• Primary Terminations at the transformers and kiosks. 

• Secondary terminations at the transformer and the meter lugs (line side). 

• Connecting of the ground grid to the transformer and the kiosk. 

• Numbers, signs and locks at transformers and kiosks. 

• Switching/isolation of existing Hydro One facilities. 

• Splicing cable to existing Hydro One cable. 

• Provide and install Submarine cable signs 
 
3. Along with the items outlined above in Section 2, the developer is responsible for all 

costs outlined in Option A.   Option A entails the following: 

• Hydro One will be responsible for installing the primary and secondary cabling (from the 
transformer to the meter base). 

• Hydro One will be responsible for the cable labeling to Hydro One-Nomenclature 
standards. 

• Hydro one will be responsible for stakes, 100mm duct protection and plastic bags for 
Secondary Cables. 

• Hydro One will be responsible for training of the secondary conductors to the secondary 
blocks and termination of the secondary cable on the blocks. 

• Installing all poles, guys and anchors. 

• Installing grounding for poles in Overhead developments only. 
 
4. Should the Developer select Option B, Hydro One requires 2 weeks to schedule a site 

inspector.  Should additional time be required over and above the amount included in 
our cost estimate, additional costs will be incurred based on our established hourly rate.  
Once established, 48-hr notice is required to re-schedule the inspector.  This should be 
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done through the local Zone Scheduler whose contact number will be provided upon 
return of the signed Hydro One agreements.  Along with the items outlined above in 
Section 2, the Developer is responsible for all costs outlined in Option B.  Option B 
entails the following: 

 

• The Developer will be responsible for installing the primary and secondary cabling (from the 
transformer to the meter base).  Meter base is to be located on driveway side. 

• The Developer will be responsible for the cable labeling to Hydro One-Nomenclature 
standards. 

• The Developer will be responsible for stakes, 100mm-duct protection and plastic bags for 
Secondary Cables. 

• The Developer will be responsible for training of the secondary conductors to the secondary 
blocks (not electrically connected). 

• Installing all poles, guys and anchors. 

• Installing grounding for poles in Overhead developments only.   
 
5. In addition to the above noted items, the developer is responsible for the civil work in 

the subdivision.  The civil work entails the following: 

• Trenching for primary and secondary cables. 

• All ducts, including road crossing ducts. 

• Transformer and kiosk concrete vaults. 

• Masonry sand padding of primary and secondary cables. 

• Crushed stone foundations for transformer and kiosk vaults. 

• Grounding around transformer and kiosk vaults for Underground developments only. 

• Posts for Submarine cable signs. 
 
6. If approval is not received within 6 months from the date the agreement was issued, the 

design will be re-estimated using the current labour and material costs. There will be a 
fee for the review and the new estimate. 

 
7. Please note there are lead-times required to order and receive material and this lead-time 

could delay part or the entire project.  Hydro One will not schedule and/or order 
material for any part of the project until such time as the approved agreement and 
required funds are received.   

 
8. Developer is responsible to obtain Notice of Project (NOP) Form from the Ministry of 

Labour https://www.enop.labour.gov.on.ca/ENOPWeb/welcome.do and provide a 
copy to Hydro One. 

 
Economic Evaluation 
 

1. Based on the data submitted for the criteria in the Hydro One NCCI form, Hydro One has 
completed an economic evaluation to calculate the Developer’s and Hydro One’s share of 
the electrical distribution system costs.  These costs are outlined in Option A and Option B 
of the Subdivision Agreement.  This evaluation conforms to the requirements of the Ontario 
Energy Board’s Distribution System Code.  A copy of this evaluation is attached for your 
perusal. 
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2. The economic evaluation will also include but not be limited to the external and internal 
electrical servicing costs for the subdivision lots, “upstream” costs (substation and feeder 
costs), the electrical design, planning and field administration costs. 

 
3. Hydro One will rebate the Developer the apportioned share for the residential units, as 

calculated in the economic evaluation. This rebate will be reflected in the Subdivision 
Agreement and /or processed once the subdivision is energized. 
 
 
 
***If selecting Option B and the Multi-Service Connection Cost Agreement indicates a 
refund, please note that this is the maximum amount available for refund.  In order to 
determine the actual refund amount, Hydro One requires a copy of the Developer’s 
Contractor invoice for the Contestable work up to the secondary splice locations.  The 
amount paid to the Developer (once the site is energized) will be the lesser of the Schedule F 
refund amount in the agreement or the Contestable amount in the Contractor invoice plus 
Hydro One’s valuation of the Connection work.  

 
4. Hydro One will require an expansion deposit, in addition to the capital contribution, from 

the developer in the form of Certified Cheque, Surety Bond or Letter of Credit.  
 

5. The expansion deposit payment to Hydro One will equal the present value of the forecasted 
revenue used in the Discounted Cash Flow calculation (re Appendix B of the Ontario 
Energy Board Distribution System Code) 

 
6. Once per fiscal year the developer will be entitled to a rebate based on a calculation 

completed by Hydro One Networks. This calculation will be based on the number 
of connections in the development for that year. 

 
7. Warranty on alterative bids (Option B) is now 10% of the total expansion deposit 

which is held for a period of 2 years from the date of final connection or 2 years 
after the connection horizon has expired.  Please note that the connection horizon 
is 5 years from the date of energization. 

 
 
Should you have any questions regarding the contents of this letter, please do not hesitate to contact 
this office. 
 
Sincerely,  
 
 
 
Yana Gruenschloss 
Engineering Support Assistant (Barrie)
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Multi-Service Connection
Cost Agreement
Project Type: Subdivision

Developer: TOWNSHIP OF HURON-KINLOSS 

Subdivision Name: ZSD - Lake Range Drive (DESIGN)
Required Execution Date of Contract: Jun 19, 2024

MULTI-SERVICE CONNECTION COST AGREEMENT   v6. 2023-1 | HYDRO ONE NETWORKS INC.
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TOWNSHIP OF HURON-KINLOSS (the "Developer") has requested and Hydro One Networks Inc. ("Hydro
One") has agreed to perform certain work pertaining to the connection of the project described below, on the
terms and conditions set forth in this Multi-Service Connection Cost Agreement dated this 22nd day of Dec
2023, (the "Agreement"). The attached Standard Terms and Conditions for Multi-Service Connection Projects
V6-2023 (the "Standard Terms and Conditions") and the following schedules, as amended, supplemented or
restated from time to time, are to be read with and form part of the Agreement:

 Schedule "A" (Description of the Non-Contestable Work and the Contestable Work);
 Schedule "B" (Description of Civil Work);
 Schedule "C" (Specifications);
 Schedule "D" (Hydro One Design - Drawing # 000302748667-2023-12-22)
 Schedule "E" (Economic Evaluation Results)
 Schedule "F" (Option A/Option B Chart)
 Schedule "G" (Form of Transfer of Ownership of Primary Distribution System, Secondary
Distribution System, Line Expansion and Residential Service Cables)

Unless otherwise defined herein, all capitalized terms herein shall have the meaning ascribed to them in the
Standard Terms and Conditions

I.         Project Summary

The Developer is planning to:

Expand or develop a  subdivision known as ZSD - Lake Range Drive (DESIGN) at the property located at Pt
Lots  , Concession  , Township of Huron  as more particularly described in PIN _______________, and
where a plan of subdivision has been registered as ________________ at __:__ a.m./p.m. on the ____ day
of _________, _____ (the foregoing being hereinafter described as the "Project").

The Developer hereby agrees to proceed with one of the following options:

Option A: Hydro One performs the Non-Contestable Work and the Contestable Work; or

Option B: The Developer performs the Contestable Work and Hydro One performs the Non-Contestable
Work, by confirming its' selection of the appropriate option contained in below: 

The Developer hereby elects Option A by checking the box below and initialling where specified below and
agrees with and accepts all the figures contained in the Option A Chart set out in Schedule "F".
Option A        ________ (Developer's Signatories' Initials)

The Developer hereby elects Option B by checking the box below and initialling where specified below and
agrees with and accepts all the figures contained in the Option B Chart set out in Schedule "F".
Option B        ________ (Developer's Signatories' Initials)

II.         Term 

Except as expressly set out in this Agreement, this Agreement shall be in full force and effect and binding on
the parties upon execution by both parties and shall terminate on the 7th anniversary of the Energization Date.
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Termination of the Agreement for any reason shall not relieve either party of its liabilities and obligations
existing under the Agreement at the time of termination. Termination of this Agreement for any reason shall be
without prejudice to the right of either party, including the terminating party, to pursue all legal and equitable
remedies that may be available to it including, but not limited to, injunctive relief.

III. Impact on Agreement if Developer Fails to Execute the Agreement by
the Required Execution Date

All amounts quoted in the applicable Option A Chart or the Option B Chart (including, but not limited to, the
Firm Offer and the estimate of Available Support and the estimate of the Capital Contributions will only remain
valid until the Required Execution Date (see Part IV below).

This Agreement shall be null and void and neither party shall have any further liability or obligation to the other
if the Developer fails to do any of the following:

(i) Execute and deliver this Agreement to Hydro One by the Required Execution Date; or
(ii) Deliver the Capital Contribution to Hydro One upon the execution of the Agreement by the

Developer; or
(iii) Deliver the Expansion Deposit to Hydro One upon the execution of the Agreement by the

Developer; or
(iv) Deliver proof of insurance as required under the terms of this Agreement upon the execution of the

Agreement by the Developer.

IV. Miscellaneous:

Developer's HST Registration / Exemption Number:1        ___________________________

Expansion Deposit:2                                                              $0.00

Expansion Deposit HST:                                                        $0.00

Expansion Deposit Amount Payable (with HST):                $0.00

Easement Date:3                                                                    2nd day of Feb 2024

Permit (s.28(2)) Date:3

Customer Connection Horizon:                                            5 years

Required Execution Date:                                                     19th day of Jun 2024

Revenue Horizon:                                                                  25 years         

Developer Notice Info:4

TOWNSHIP OF HURON-KINLOSS

1 See Subsection 1.1(e) of the Standard Terms and Conditions.
2 See Sections 6.1 and 6.2 of the Standard Terms and Conditions.
3 See Subsections 5.2(l) of the Standard Terms and Conditions.
4 See Section 13.5 of the Standard Terms and Conditions.
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PO BOX 130 21 QUEEN STREET RIPLEY         ON N0G 2R0 

Attention: 

Fax:

V. Entire Agreement

Subject to Section 2.4 of the Standard Terms and Conditions, this Agreement constitutes the entire agreement
between the parties with respect to the subject matter of this Agreement and supersedes all prior oral or written
representations and agreements concerning the subject matter of this Agreement.

VI. Offer to connect

This Agreement constitutes Hydro One's offer to connect for the new or modified connetion of the project to
Hydro One's distribution system. If you wish to accept Hydro One's offer to connect on the terms and
conditions below by entering into this Agreement with Hydro One, You must execute and deliver this
Agreement to Hydro One by no later than the Required Execution Date identified above in part IV together with
the amounts payable by you on execution of this Agreement (including any Expansion Deposit)

VII. Amendments

It is recognised that from time to time during the currency of the Agreement the parties hereto may mutually,
unless otherwise provided for in the Agreement, alter, amend, modify or vary the provisions of the Agreement
and such alteration, amendment, modification, variation or substitution shall be effected in writing and attached
hereto and shall be deemed to form part hereof and shall, from the date agreed upon, alter, amend, modify,
vary or substitute the Agreement in the manner and to the extent set forth in writing by the parties. Subject to
the foregoing, no amendment, modification or supplement to the Agreement shall be valid or binding unless set
out in writing and executed by the parties with the same degree of formality as the execution of the Agreement.

VIII. Successors and Permitted Assigns

This Agreement shall be binding upon and shall ensure to the benefit of the successors and permitted assigns
of the Parties and the Chief and Council.

IX. Counterparts and Electronic Signature 

This Agreement may be executed in one or more counterparts, each of which will be deemed to be an original
copy of this Agreement and all of which, when taken together, will be deemed to constitute one and the same
agreement. The facsimile, email or other electronically delivered signatures of the parties shall be deemed to
constitute original signatures, and facsimile or electronic copies hereof shall be deemed to constitute duplicate
originals. For greater certainty, execution and delivery of this Agreement by electronic exchange bearing the
copies of a party's signature shall constitute a valid and binding execution and delivery of this Agreement by
such party.  An electronically scanned copy of a signature shall constitute and shall be deemed to be sufficient
evidence of a party's execution of this Agreement, without necessity of further proof.
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first above written.

HYDRO ONE NETWORKS INC.

I have the authority to bind the Corporation

TOWNSHIP OF HURON-KINLOSS 

_______________________________________
Name:
Title:
Date:
I have the authority to bind the corporation.
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Schedule "A" Description of the Contestable and Non-Contestable Work

See attached Drawing 000302748667-2023-12-22

Description of Non-Contestable Work Hydro One MUST perform:

For Underground Lines (Including Submarine):
1. Perform make ready work on existing Hydro One facilities (dip pole or existing transformer or kiosk)
2. Termination of all primary and secondary cables within the Electrical Distribution System
3. Installation of transformers and kiosks including inserts, elbows, insulating caps, arrestors and feed through
4. Install kiosks including insulating caps
5. Install numbering, signs, locks and phase markings on transformers and kiosks
6. Connection of grounds to transformers and kiosks
7. Install switching/isolation of existing Hydro One facilities
8. Perform Inspection

For Overhead Lines:
1. Perform make ready work on existing Hydro One facilities
2. Termination of all primary cables at transformer and switch locations and secondary cables transitioning to

underground within the Electrical Distribution System
3. Install transformers and transformer framing
4. Install switches

Description of Contestable Work Hydro One or Developer/Contractor can perform (Unless otherwise
stated on Drawing):

 For Underground Lines (Including Submarine):
1. Supply and install primary and secondary cables
2. Install secondary splices

For Overhead Lines:
1. Install new poles, primary and secondary conductor, guys and anchors
2. Install primary and secondary framing
3. Install grounding (Plates and Rods)
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Schedule "B" - Description of Civil Work

The Developer shall perform the following Civil Work, at its own expense, in accordance with the terms of this
Agreement, including, the applicable Hydro One Specifications and standards:

 For Underground Lines:

Excavate trenches;
Install sand padding with masonry sand;
Supply and install pre-cast concrete vaults and backfill;
Install bollards if specified by Hydro One in the design of the Electrical Distribution System;
Install grounding (Rods);
Install a crushed stone base for transformers and kiosks;
Install partial and complete duct banks as specified on drawing (Direct Buried and or Concrete Encased);
Install road crossing ducts (Including Road Cuts and Bores) complete with pull rope and caps for spares;
and
Perform any other Civil Work referenced in the applicable Hydro One Specifications and standards.

For Sub-cable work (In addition to requirements for Underground Lines):

Install poured pads (when specified on drawing) in accordance with Hydro One's Standard DU-06-302;
Supply and install pre-cast concrete vaults and or aluminum vaults;
Install masonry sand padding and crushed stone; and
Perform any other Civil Work referenced in the applicable Hydro One specifications and standards.

All Forestry work outside of operating clearances around existing lines
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Schedule "C" - Specifications

The following will be provided to the Developer through a PDF attachment on an e-mail:

The Hydro One Overhead and Underground Distribution Standards
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Schedule "D" - Hydro One Design - Drawing # 000302748667-2023-12-22
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Schedule "E": Economic Evaluation Result

Date: 22-Dec-23 Estimated Project In-Service Dat 1-Mar-24

Project # 302748667 Economic Study Horizon (no. of years): 25

Basis of Cost Estimate for the Project: Class A

Project Name: TOWNSHIP OF HURON-KINLOSS

In-Service

0 Date <-------     Project year ended - annualized from In-Service Date     -------->

0 Mar-1 Mar-1 Mar-1 Mar-1 Mar-1 Mar-1 Mar-1

2024 2025 2026 2027 2028 2029 2030 - 2049

Total Connections 0 0 0 0 0 0 0

Total incremental Energy (kWh/month) - for energy billed rate classes 0 0 0 0 0 0 0

Total incremental Demand (kW/month) - for demand billed rate classes 0 0 0 0 0 0 0

Gross Revenue - $K annual 0.0 0.0 0.0 0.0 0.0 0.0 0.0

OM&A Costs - $K 0.0 (0.4) (0.4) (0.4) (0.4) (0.4) (0.4)

Ontario Capital Tax and Municipal Tax - $K 0.0 (0.0) (0.0) (0.0) (0.0) (0.0) (0.0)

Operating Cash Flow (before taxes) - $K 0.0 (0.4) (0.4) (0.4) (0.4) (0.4) (0.4)

Capital Expenditures - $K - includes interest & OH

Upfront - capital cost before overheads & AFUDC ($34.9)

- Overheads $0.0

- AFUDC $0.0

- Line Expansion - Fair Share Amount $0.0

- Subdivision Expansion - Fair Share Amount $0.0

Total Upfront capital expenditures ($34.9)

DocuSign Envelope ID: 4E5D248F-9DE1-403C-B9C1-F1A3F7711D17

In Process



Multi-Service Connection Cost Agreement v6. - 2023-1                                                                                                                         11

Discounted Cash Flow Summary Payback Year: (NPV = 0) 2024

No. of years required for

payback:

0.0

Economic Study Horizon - Years: 25

  Discount Rate - % 5.50%

   Includes OEB-approved ROE and forecast cost of debt

$K Before Contribution After Contribution Impact

 PV Incremental Revenue $0.0 $0.0

 PV Incremental OM&A Costs ($5.3) ($5.3)

 PV Ontario Capital Tax and Municipal Tax ($0.2) ($0.2)

 PV Taxes $1.5 $1.5 ($0.0)

 PV CCA Tax Shield $5.5 ($0.8) ($6.2)

 PV Capital - Upfront ($34.9) ($34.9)

 Add: PV Capital Contribution $0.0 ($34.9) $39.7 $4.8 $39.7

 PV Capital - On-going $0.0 $0.0

 PV Proceeds on disposal of depreciable property $0.0 $0.0

 PV Working Capital ($0.0) ($0.0)

 PV Surplus / (Shortfall) ($33.5) ($0.0) $33.5

   Capital Contribution required (may be offset by Transfer Price, if applicable) - $k  $39.7
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In-Service

Date <------- Project year ended after in-service date ----- > Incremental

Cumulative number of Connections Avg monthly usage

Connection Type Rate Class 2024 2025 2026 2027 2028 2029 per connection*

Residential R1 0 0 0 0 0 0 N/A kWh

GS < 50 kW None 0 0 0 0 0 0 N/A kWh

GS > 50 kW None 0 0 0 0 0 0 N/A kW

ST None 0 0 0 0 0 0 N/A kW

St.Lgt None 0 0 0 0 0 0 N/A kWh

Dgen None 0 0 0 0 0 0 N/A kWh

Total 0 0 0 0 0 0 *Incremental, as of year 5

Other Assumptions

Grants in Lieu of Municipal tax 0.046% Distribution system average

Income Tax Provision 26.50% Rates Per EB-2017-0049 - HONI Distribution Rates 2018-2022 - Draft Rate Order

Capital Cost Allowance 8.0% 100% Class 47 assets

Working cash net lag days 26.69 Per Navigant Lead Lag study (Dec. 2016) - EB-2017-0048 Exhibit D1-1-3 Attachment 1

Expansion Length Metres For Expansion Fair Share Administration

Line Expansion 0 Project Costs:

Subdivision Expansion 203 Line Expansion Fair Share $0

Line Expansion Capital + PV OM&A $897

Expansion Deposit, before HST Dollars Subdivision Expansion Fair Share $0

Maximum Expansion Deposit per DSC 3.2.20 $0 Subdivision Line Expansion Capital + PV OM&A $35,077

Expansion Deposit Amount Due 100% Connection: Capital + PV OM&A $4,209

Expansion Deposit Payable $0

Deposit Refund per Residential C #DIV/0! Total Capital Contribution $39,720

Deposit Refund per GS < 50 kW Co N/A Capital Contrbution Allocated to:

Deposit Refund per kW for Demand N/A 1. Line Expansion Fair Share, then $0

2. Line Expansion, then $897

3. Subdivision Expansion Fair Share, then $0

4. Subdivision Line Expansion, then $35,077

5. Connection Costs $3,746
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Schedule "F": Option A/Option B Charts

Option A - Hydro One Networks Performs Non-Contestable Work and Contestable Work

Part 1 Non-Contestable Work Firm Offer

TOTAL

1.0 Engineering & Design

1.1 Design Costs $897.26

Total Cost Section 1.1 $897.26

2.0 Cost of Non-Contestable Work Other Than Line Expansion

TOTAL

2.1 Non-Contestable Subdivision Connection Costs

Material $121.16

Labour $2,740.22

Equipment $1,001.60

Other Miscellaneous $0.00

Administration & Overheads $345.72

400A Meterbase Credit $0.00

Total Cost Section 2.1 $4,208.70

2.2 Non-Contestable Subdivision Secondary Costs

Material $0.00

Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

Total Cost Section 2.2 $0.00

2.3 Non-Contestable Subdivision Primary Costs

Material $1,170.81

Labour $5,753.03

Equipment $2,003.21

Other Miscellaneous $0.00

Administration & Overheads $1,098.09

Forestry Cost (If Applicable) $3,450.57

Total Cost Section 2.3 $13,475.71

3.0 Cost Of Non-Contestable Line Expansion (If Applicable)

TOTAL

3.1 Non-Contestable Line Expansion Costs

Material $0.00
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Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

3.2 Cost To Connect To An Existing Powerline $0.00

3.3 Forestry Cost (If Applicable) $0.00

3.4 Miscellaneous Approvals Such As Water Crossing, Railway
Crossing, Pipeline Crossing, etc. $0.00

3.5 Easements, Permits and Approvals $0.00

Total Cost Section 3.1 to 3.5 $0.00

Part 2 Contestable Work Firm Offer

TOTAL

4.0 Cost of Contestable Work Other Than Line Expansion

4.1 Contestable Subdivision Connection Costs

Material $0.00

Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

Total Cost Section 4.1 $0.00

4.2 Contestable Subdivision Secondary Costs

Material $0.00

Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

Total Cost Section 4.2 $0.00

4.3 Contestable Subdivision Primary Costs

Material $7,984.27

Labour $5,158.75

Equipment $1,836.28

Other Miscellaneous $0.00

Administration & Overheads $1,340.49

Total Cost Section 4.3 $16,319.79

5.0 Contestable Cost Of Line Expansion (If Applicable)

TOTAL

5.1 Contestable Cost of Line Expansion

Material $0.00

Labour $0.00
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Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

Total Cost Section 5.1 $0.00

Total Cost (Sections 1.0 through 5.0) -Included in DCF $34,901.46

Less: Credit for Replacement of End of Life or Advanced Age
Assets $0.00

Less: DCF Revenue Support Credit or Cost $4,818.80

Remaining Balance (Capital Contribution from DCF) $39,720.26

Part 3 Non-Contestable and Contestable Work Above Standard Connection

TOTAL

6.0 Items Excluded From Receiving Support

6.1 Pad-mount Transformer Differential/Incremental Cost $0.00

6.2 Returned Material Charge $0.00

6.3 Additional Layout Fees $0.00

Total Cost Section 6.1 to 6.3 $0.00

Part 4 Totals

Sub-Total (without HST) for Option A $39,720.26

HST for Option A $5,163.63

Grand Total (with HST) for Option A $44,883.89

Less: Design Fees prepaid (with HST) ($282.50)

Less: Other Deposit Paid (with HST) $0.00

GST/HST# 870865821RT0001

A-1 The Developer shall pay 100% of the Remaining Cost to be
incurred by Hydro One Networks at the time of signing of this
Agreement, in the amount of = $44,601.39

A-2 Maximum Refund Available to Developer After Hydro One
Networks Support Applied

$0.00

I elect to choose Option A      ___________________________ Signature
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Option B - Hydro One Networks Performs Non-Contestable Work Only

Part 1 Non-Contestable Work Firm Offer

TOTAL

1.0 Engineering & Design

1.1 Design Costs $897.26

Total Cost Section 1.1 $897.26

2.0 Cost of Non-Contestable Work Other Than Line Expansion

TOTAL

2.1 Non-Contestable Subdivision Connection Costs

Material $121.16

Labour $2,740.22

Equipment $1,001.60

Other Miscellaneous $0.00

Administration & Overheads $345.72

400A Meterbase Credit $0.00

Total Cost Section 2.1 $4,208.70

2.2 Non-Contestable Subdivision Secondary Costs

Material $0.00

Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Administration & Overheads $0.00

Total Cost Section 2.2 $0.00

2.3 Non-Contestable Subdivision Primary Costs

Material $1,170.81

Labour $5,753.03

Equipment $2,003.21

Other Miscellaneous $0.00

Administration & Overheads $1,098.09

Forestry Cost (If Applicable) $3,450.57

Total Cost Section 2.3 $13,475.71

3.0 Cost Of Non-Contestable Line Expansion (If Applicable)

TOTAL

3.1 Non-Contestable Line Expansion Costs

Material $0.00

Labour $0.00

Equipment $0.00

Other Miscellaneous $0.00

Multi-Service Connection Cost Agreement v6. - 2023-1                                                                          16

DocuSign Envelope ID: 4E5D248F-9DE1-403C-B9C1-F1A3F7711D17

In Process



Administration & Overheads $0.00

3.2 Cost To Connect To An Existing Powerline $0.00

3.3 Forestry Cost (If Applicable) $0.00

3.4 Miscellaneous Approvals Such As Water Crossing, Railway
Crossing, Pipeline Crossing, etc.   $0.00

3.5 Easements, Permits and Approvals $0.00

Total Cost Section 3.1 to 3.5 $0.00

Total Cost (Sections 1.0 through 3.0) $18,581.67

Less: Credit for Replacement of End of Life or Advanced Age
Assets   $0.00

Less: DCF Revenue Support Credit or Cost $4,818.80

Total Remaining Balance $23,400.47

Part 2 Non-Contestable Work Above Standard Connection

TOTAL

4.0 Items Excluded From Receiving Support

4.1 Pad-mount Transformer Differential/Incremental Cost $0.00

4.2 Work Site Inspection (If Applicable) $653.30

4.3 Returned Material Charge $0.00

4.4 Additional Layout Fees $0.00

Total Cost Section 4.1 to 4.4 $653.30

Part 3 Totals

Sub-Total (without HST) for Option B $24,053.77

HST for Option B $3,126.99

Grand Total (with HST) for Option B $27,180.76

Less: Design Fees prepaid (with HST) ($282.50)

Less: Other Deposit Paid (with HST) $0.00

GST/HST# 870865821RT0001

Part 4 Totals Unused Support Available For Contestable work

TOTAL

B-1 The Developer shall pay 100% of the Remaining Cost to be
incurred by Hydro One Networks at the time of signing of this
Agreement, in the amount of = $26,898.26

B-2 Maximum Refund Available to Developer After Hydro One
Networks Support Applied

$0.00

I elect to choose Option B     ___________________________ Signature

                  *Please see Subsection 9.5 of the Standard Terms and Conditions for information
                   on the refund process
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Schedule "G" - Form of Transfer of Ownership of Primary Distribution
System, Secondary Distribution System, Line Expansion and Residential
Service Cables

TRANSFER OF OWNERSHIP OF PRIMARY DISTRIBUTION SYSTEM, SECONDARY DISTRIBUTION
SYSTEM, LINE EXPANSION AND RESIDENTIAL SERVICE CABLE
(CONSTRUCTED BY HYDRO ONE NETWORKS INC. OR DEVELOPER)

Hydro One Networks Inc. Expansion/Connection #: 000302748667-2023-12-22

TOWNSHIP OF HURON-KINLOSS

In accordance with the Multi-Service Connection Cost Agreement made between the undersigned Developer
(the "Developer") and Hydro One Networks Inc. dated the 22nd day of Dec 2023 (the "Agreement"), the
Developer hereby irrevocably conveys all rights, title and interest, free and clear of all present and future
mortgages, liens, demands, charges, pledges, adverse claims, rights, title, retention agreements, security
interests, or other encumbrances of any nature and kind whatsoever in the:

(a) Primary Distribution System and any Line Expansion as described in Schedule "D" of the Agreement
and as referred to in the said Agreement; and

(b) that part of the Secondary Distribution System as described in Schedule "D" of the Agreement and as
referred to in the said Agreement that has been installed as of the Energization Date of the Primary
Distribution System; and

(c) any Residential Service cables connected to the Secondary Distribution System described in (b)
above on the Energization Date of the Primary Distribution System,

to Hydro One Networks Inc. with effect as of the Energization Date of the Primary Distribution System;

AND:
(1) any addition to the Secondary Distribution System as described in Schedule "E" of the Agreement

and as referred to in the said Agreement that is installed following the Energization Date of the
Primary Distribution System; and

(2) any Residential Service cables connected to the Secondary Distribution System ,

to Hydro One Networks Inc. with effect as of the Energization Date of the addition to the Secondary
Distribution System described in (1) above.
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first above written.

HYDRO ONE NETWORKS INC.

I have the authority to bind the Corporation

TOWNSHIP OF HURON-KINLOSS 

_______________________________________
Name:
Title:
Date:
I have the authority to bind the corporation.
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HYDRO ONE TO:
SD#1 - POLE CCD9CU
GROUND POLE
PULL UP & CONNECT
CONTESTABLE
PRIMARY & NEUTRAL
CONDUCTORS
FRAMED FOR TENSION
CHANGE
SUPPLY & NSTALL 12"

SINGLE HELIX
PISA ANCHOR WITH 2
DOWN GUYS
MIN. LEAD 3.5m (FOR
TENSION CHANGE)
DL12-301 Fig. 2
DL3-112.1
DL5-201 Fig. 1 Min. Lead
3.5m
DL5-101 X 2

HYDRO ONE OR CONTRACTOR TO:
MR#1
SUPPLY & INSTALL; 45' CLASS 3 POLE DOUBLE
DEAD END FRAMED & GROUNDED;
60m OF 3/0 PRIMARY & NEUTRAL CONDUCTORS
FROM SD#1 TO MR#1
12' SINGLE HELIX PISA ANCHOR WITH 2 DOWN GUYS
MIN. LEAD 2.5m
2 SPAN GUYS
DL3-104
DL12-301 Fig. 1
DL5-201 Fig. 1 Min. Lead 2.5m

DL5-101 X 2
DL5-102 X 2

MR#5
SUPPLY & INSTALL 40' CLASS 4 STUB POLE
ATTACH 2 SPAN GUYS & 12" SINGLE HELIX PISA
ANCHOR WITH 2 DOWN GUYS
MIN. LEAD 2.5m
DL5-102 X 2
DL5-201 Fig. 1 MIN. LEAD 2.5
DL5-101 X 2

HYDRO ONE OR CONTRACTOR TO:
MR#3
SUPPLY & INSTALL 45' CLASS 3 POLE TANGENT
FRAMED & GROUNDED
DL3-101.1
DL12-301 Fig. 1

MR#4
SUPPLY & INSTALL 45' CLASS 3 DEAD END FRAMED
& GROUNDED
12' SINGLE HELIX PISA ANCHOR WITH 2 DOWN GUYS
MIN. LEAD 2.5m

DL3-105
DL12-301 Fig. 1
DL5-201 Fig. 1 Min. Lead 2.5m
DL5-101 X 2

HYDRO ONE OR CONTRACTOR TO:
MR#2
SUPPLY & INSTALL 45' CLASS 3 POLE TANGENT
FRAMED & GROUNDED
DL3-101.1
DL12-301 Fig. 1

CCD9CU
40-4

SD01

MR01

MR02

MR03

MR04

MR05

TREE TRIMMING ALONG  THE OVERHEAD LINES
TO BE COMPLETED BY HYDRO ONE.
NON- CONTESTABLE

©

NOTE: SECONDARY TRENCH TO BE INSTALLED AS PER DU-03-209.2

LEGEND

COLOR SCHEME

SB

SYMBOLS

REG REG

LINETYPES

12345
-50 RØ

2
-1 -2

-1 -2

 

PRIV

PRIV

PRIV

 

PRIV UG

PRIV UG

PRIV UG

PRIV UGSUB

SUB

SUB

PT

NATURAL GAS

200

SUBDIVISION TOTALS
Total Underground Length (m) : Total Overhead Length (m) :

2030
Meters

0
11.8812

23.7625

1. XX
2. XX

Notes :

©

Drawn By :

Number of Services :

Station Switch :

Prepared Date : 

Scale :

DS Station/Feeder :

Phase(s) :

Length of Job or Ext. (km) : Voltage :

Approved For Construction By :

Approved For Construction Date : 

4.8/8.32 kV

REID CORNERS DS F2 1015

Hallab, Mohamed
Rev. :

205-207
LAKE RANGE
Huron

DRAWING NO.: 302748667

Walkerton

ZSD - Lake Range Drive (DESIGN)

LOT(S):
CONCESSION(S):

TOWNSHIP:
OPERATION CENTRE:

12/22/2023

1:500

R

0.203

0

12/6/2023

           FINAL  APPROVAL

DEVELOPER DATE

NOTE:

1. ALL POLES ARE TO BE OFFSET "AS STAKED" FROM PROPERTY LINE UNLESS
OTHERWISE NOTED.

2. WHERE 5.0M FALLS ON PRIVATE PROPERTY A REGISTERED EASEMENT IS
REQUIRED.

3m STRIP

POLE LINE
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Representations and Warranties 
 
1.1 Each party represents and warrants to the other 
that: 
 
(a) it is duly incorporated, formed or registered (as 

applicable) under the laws of its jurisdiction of 
incorporation, formation or registration (as 
applicable); 

(b) it has all the necessary corporate power, authority 
and capacity to enter into the Agreement and to 
perform its obligations hereunder; 

(c) any individual executing the Agreement, and any 
document in connection herewith, on its behalf 
has been duly authorized by it to execute the 
Agreement and has the full power and authority 
to bind it;  

(d) the Agreement constitutes a legal and binding 
obligation on it, enforceable against it in 
accordance with its terms;  

(e) it is registered for purposes of Part IX of the 
Excise Tax Act (Canada).  The registration 
number for Hydro One is 87086-5821 RT0001 
and the registration number for the Developer is 
as specified in Part IV of  the Agreement; and  

(f) no proceedings have been instituted by or against 
it with respect to bankruptcy, insolvency, 
liquidation or dissolution. 

 
1.2 If the Developer is a First Nation, the 
representations and warranties set out in Section 1.1 
do not apply to the First Nation and in their place and 
stead, the First Nation represents and warrants to 
Hydro One that: 
 
(a) the First Nation is a Band of Indians within the 

meaning of the Indian Act (Canada) and the 
Council has authority to act on behalf of and to 
bind the First Nation, and each of the 
representations, warranties, covenants, releases 
and agreements of the First Nation in this 
Agreement is binding on the First Nation and the 
Council; and 

(b) this Agreement and the execution and delivery 
hereof by the First Nation and of all documents to 
be executed and delivered by the First Nation 
pursuant hereto, including any permit to be 
issued by Her Majesty the Queen in right of 
Canada pursuant to Section 28 of the Indian Act 
(Canada), have been duly authorized by all 
necessary action on the part of the First Nation, 
including the passing of a valid BCR, a certified 
copy of which shall be delivered by the First 
Nation to Hydro One simultaneously with the 
execution and delivery of this Agreement and will 
be attached to the Agreement as Schedule “I”, 
and such agreements and other documents 
constitute valid and binding obligations of the 

First Nation enforceable against it in accordance 
with their terms and conditions; and  

(c) the First Nation has received independent legal 
advice with respect to all terms and conditions of 
such agreements and the performance of any 
terms, conditions and covenants contemplated 
herein and therein to be performed by the First 
Nation; and 

(d) that there are no other persons with other 
possessory rights, including, but not limited to 
certificates of possession, in and to the lands 
where the Subdivision Development is located on 
the Reserve. 

 
Incorporation of Code and 

Application of the Conditions of Service 
 
2.1 The Code, as it may be amended from time to 
time, is hereby incorporated in its entirety by reference 
into, and forms part of, the Agreement. Unless the 
context otherwise requires, all references to “the 
Agreement” include a reference to the Code.   
 
2.2 Hydro One hereby agrees to be bound by and 
at all times to comply with the Code, and the Developer 
acknowledges and agrees that Hydro One is bound at 
all times to comply with the Code in addition to 
complying with the provisions of the Agreement.   
 
2.3 In addition to the Agreement, the relationship 
between Hydro One and the Developer will be 
governed by Hydro One’s Conditions of Service that 
are in effect at the relevant time.  In the event of a 
conflict or an inconsistency between a provision of the 
Agreement and a provision of Hydro One’s Conditions 
of Service, the provision of the Agreement shall 
govern.   
 
2.4 In the event of a conflict or an inconsistency 
between a provision of the Code or the Agreement, the 
provision of the Code shall govern.  The fact that a 
condition, right, obligation or other term appears in the 
Agreement but not in the Code shall not be interpreted 
as or deemed to be grounds for finding of a conflict or 
inconsistency. 
 

Hydro One Disclaimer 
 
3.1 Except as provided herein Hydro One makes 
no warranties, express or implied, and Hydro One 
disclaims any warranty implied by law, including 
implied warranties of merchantability or fitness for a 
particular purpose and implied warranties of custom 
or usage with respect to the Non-Contestable Work, 
any other work performed by Hydro One under the 
terms of the Agreement and where applicable, the 
Contestable Work.  
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Hydro One Rights and Obligations 
 
4.1 Hydro One shall, subject to the terms and 
conditions of the Agreement: 
 
(a) perform the Non-Contestable Work and where 

applicable, the Contestable Work in a manner 
consistent with Good Utility Practice, in 
accordance with the Conditions of Service and 
the Code, and in compliance with all Applicable 
Laws; 

(b)  prepare all estimates and offers under the terms 
of the Agreement in accordance with Good 
Utility Practice and industry standards; 

(c) provide temporary construction services to the 
Developer subject to the execution of a 
separate agreement with respect to the actual 
Cost thereof; 

(d) advise the Developer of service locations upon 
request; 

(e) ensure all electrical equipment and facilities 
provided by the Developer shall be of sufficient 
size, as determined by Hydro One, to service the 
Project as well as the adjacent lands which in the 
opinion of Hydro One, may be required, in whole 
or in part, in order to serve such adjacent lands;  

(f) upon the Developer’s notification, provide an 
Inspector during work on the site in accordance 
with the requirements of the Specifications; and 

(g) if the Developer chooses “Option B, perform 
Customer Connections in accordance with the 
Conditions of Service upon receipt of written 
notice from the Developer that any one or more 
of the industrial/commercial or residential units 
within the Project have passed inspection by the 
Electrical Safety Authority or within such time 
period as may be practicable as determined by 
Hydro One subject to Developer’s and/or 
connecting customer’s compliance with the 
Conditions of Service, including the requirements 
for payment.   

 
4.2 Notwithstanding any other term to the contrary 
in the Agreement, Hydro One will not: 
 
(a) perform construction after the ground freezes, 

unless requested to do so by the Developer.  The 
Developer shall be responsible for any and all 
additional actual Costs, as determined by Hydro 
One that may be incurred during any such 
construction period; 

(b) provide Three-Phase Secondary wire or any 
conductor for Industrial/Commercial Services 
under the terms of the Agreement;  

(c) design, construct, own or maintain any Three-
Phase Industrial/Commercial Secondary 
Services or Residential Service(s) 

(d) design or install streetlights under the terms of the 
Agreement;  

(e) perform Civil Work; 
(f) reimburse the Developer for the cost of any Civil 

Work and will not include such costs in any 
Economic Evaluation;  

(g) construct Industrial/Commercial Services or 
Residential Service(s) under the terms of the 
Agreement if the Developer has chosen Option B;  

(h) perform any Non-Contestable Work or 
Contestable Work, as the case may be, until 
Hydro One has received everything listed in Part 
III of the Agreement; or 

(i) connect or energize any Industrial/Commercial 
Services and/or Residential Services where the 
Developer has chosen Option B until:  

 
(i)  the assets comprising the Contestable 

Work have been transferred to Hydro One 
in accordance with the terms of the 
Agreement; and 

(ii) all of the Contestable Work, the Non-
Contestable Work and any work to be 
performed by the Developer under the 
terms of the Agreement have been fully 
performed; and 

(iii) the Developer has provided Hydro One 
with a copy of the registered plan of 
subdivision and/or binding registered 
easements from all legal and beneficial 
owners of lands traversed by the 
Contestable Work and/or land use permits 
for Crown lands traversed by the 
Contestable Work, in forms that are 
satisfactory to and in favour of Hydro One.  

 
4.3 Hydro One will not be obligated to commence or 
continue the Non-Contestable Work and where 
applicable, the Contestable Work unless and until the 
Developer has: 
 
(a)   paid the Capital Contribution specified in the 

applicable Option A or Option B Chart or in a 
Revised Chart (as defined in Section 5.3 below) 
and the Expansion Deposit; 

(b) made arrangements for inspection(s) of the: 
(i)  Civil Work; and  
(ii) the Contestable Work if the Developer has 

chosen Option B;  
(c)  where the Developer is performing the 

Contestable Work, obtained Contractor approval 
from Hydro One in accordance with the 
provisions of Section 5.5 below. 

   
4.4 In the event that the Developer and/or the 
Contractor have not performed all of the work to be 
performed by the Developer in accordance with the 
terms of this Agreement despite the Developer 
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and/or the Contractor advising Hydro One otherwise, 
the Developer shall reimburse Hydro One for all 
costs and expenses incurred by Hydro One in its 
preparation to perform the work on the scheduled 
sate, including, without limitation, Hydro One’s 
restocking fee for returning material ordered for the 
work to Hydro One’s stores, the hourly rates payable 
to Hydro One’s employees, agents and contractors 
who attended at the site on the scheduled work date 
and any other charges or expenses related to 
additional trips required to be made to the site  by 
Hydro One’s employees, agents and 
contractors.  Hydro One will invoice the Developer 
for such costs, charges and expenses. 
 

Developer Obligations 
5.1 The Developer shall be responsible for 
obtaining, at its own expense, all necessary approvals, 
required by law or otherwise for the Project and the 
Developer shall register the requisite plans in the 
applicable Land Registry Office prior to the 
energization of all or any part of the Electrical 
Distribution System.   

 
The Developer shall forthwith provide evidence of 
compliance with this clause to Hydro One upon 
request 
 
5.2 The Developer covenants that in any event it 
will, at its own expense and unless otherwise specified 
below, by no later than 6 months after the Required 
Execution Date:  
 
 (a) notify Hydro One, Bell Canada, any other affected 

telecommunications company(ies), and any other 
affected third party of any revisions to the 
engineering site plan prior to commencing or 
continuing the Project construction; 

(b) prior to the commencement of the construction of 
the Contestable Work and the Non-Contestable 
Work, provide clearance and grading of the 
Electrical Distribution System routes to within 15 
centimetres of final levels, and where required by 
the municipality, install curbs. If no curbs are to be 
installed, ditches and shoulders must be shaped.   

(c) incorporate the Hydro One Design, as approved 
by the Developer, into the engineering drawings 
for the Subdivision; 

(d) provide Hydro One with the location of curb cuts 
and walkways at least six (6) weeks in advance 
of  the performance of any portion of the 
Contestable Work and/or Non-Contestable 
Work.  Any relocation of such services after the 
six (6) week period may result in additional 
Capital Cost, which will be the sole 
responsibility of the Developer; 

(e) provide location stake out of any other 
service(s) that might conflict with all or any 

portion of the Contestable Work and/or Non-
Contestable Work; 

(f) identify lot lines and other reference points 
immediately prior to the commencement of any 
part  of the Contestable Work and/or Non-
Contestable Work or the construction of a joint 
use trench; 

(g) provide survey plans prepared by an Ontario 
Land Surveyor; 

(h) provide Hydro One personnel with unobstructed 
access to and along the route for the Electrical 
Distribution System; 

(i) prior to commencing  construction of the Civil 
Work,  arrange to have Hydro One perform an 
inspection of the Civil Work;  

(j)  perform the Civil Work in accordance with the 
Specifications; 

(k) co-ordinate the Civil Work with respect to when  
trenches will be opened for the installation of 
electrical conductors as well as the installation 
of cables by Bell Canada, cable TV providers or 
other third parties who may be sharing the same 
trench; 

(l) defer sodding, final granular fill and paving until 
after the Electrical Distribution System has been 
installed to Hydro One’s satisfaction; and 

(m) grant to Hydro One and register an easement 
and/or ensure that a permit is issued to Hydro 
One pursuant to Section 28(2) of the Indian Act 
(Canada), in, on, over, along, under, across, 
through the Subdivision lands identified on the 
Hydro One Design for the purposes of electricity 
distribution to the Subdivision in a form 
acceptable to Hydro One, and execute all 
necessary documents and consents connected 
therewith on or before the Easement Date 
specified in Part IV of the Agreement. 

 
5.3 If at any time after the execution of the 
Agreement, the Developer submits revised plans or 
requires additional design work, Hydro One will 
prepare a new Firm Offer based on the revised plans 
or additional design work at the Developer’s expense. 
Hydro One will then provide the Developer with the 
appropriate Option A Chart or Option B Chart (the 
“Revised Chart”) and the Revised Chart shall be 
made a part of the Agreement as though it had been 
originally incorporated into the Agreement.  In the 
event that the Capital Contribution paid by the 
Developer on the execution of the Agreement: 

(a) exceeds the Capital Contribution identified in the 
Revised Chart, the difference will be returned to 
the Developer by no later than 30 days after the 
date that Hydro One delivered the Revised Chart 
to the Developer; and 

(b) is less than the Capital Contribution identified in 
the Revised Chart, the Developer shall pay Hydro 
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One the difference within 14 days after the date 
that Hydro One delivered the Revised Chart to 
the Developer. 

5.4  If the Developer has chosen Option B, the 
Developer covenants that it will: 
 
(a) complete all of the Contestable Work in 

accordance with Hydro One’s design and 
Specifications;  
 

(b) subject to Section 5.5 below, if the Developer 
uses a Contractor for all or any part of the 
Contestable Work: 
 
(i) select and hire the Contractor; 
(ii) pay all Contractor(s) costs for the 

Contestable Work; 
(iii) assume full responsibility for the 

construction of any part of the Contestable 
Work being performed by a Contractor;  

(iv) be responsible for administering the 
contract with such Contractor; 

 
(c) in addition to paying the Capital Contribution, 

pay Hydro One: 
 

(i) to inspect and approve all aspects of the 
Contestable Work as a part of a system 
commissioning activity;  

(ii) all costs for additional design, engineering or 
installation of facilities required to complete 
the Contestable Work; 

(iii) the cost of inspection or approval of the 
Contestable Work performed by the 
Developer and/or the Contractor;  

 
(d) approve, jointly with Hydro One, the “as-built” 

drawings of the Electrical Distribution System 
on or prior to the energization of the Primary 
Distribution System and where applicable, any 
Line Expansion; 

 
(e) contact Hydro One to make arrangements for 

pre-construction site meetings; and 
 
(f) provide binding registered easements from all 

legal and beneficial owners of lands traversed 
by the Contestable Work and/or land use 
permits for Crown lands traversed by the 
Contestable Work, in a form that is satisfactory 
to and in favour of Hydro One. 

 
5.5  If the Developer has chosen Option B, any 
person performing all or any part of the Contestable 
Work (including, but not limited to the Developer, any 
employees, officers or directors of the Developer, 
and any employees, officers, directors, agents and 

sub-contractors of the Developer’s Contractor). Prior 
to entering into any contract with a Contractor for the 
performance of any or all of or any part of the 
Contestable Work, the Developer shall provide Hydro 
One with evidence of the Contractor’s previous 
experience and satisfactory performance of the 
Contractor and its workers in the area of expertise to 
be contracted by the Developer in order to first obtain 
Hydro One’s prior approval of the Contractor.  Such 
experience and performance must be to the 
satisfaction of Hydro One before the Developer signs 
a contract with the said Contractor and before the 
Contractor commences any of the Contestable Work.  
 
5.6 Notwithstanding Section 11.1 of the Agreement, 
the Customer acknowledges and agrees that Hydro 
One will not assume and shall not be liable or 
responsible for any and all liabilities, debts or 
obligations and demands, direct or indirect, absolute 
or contingent, of the Developer, whether or not 
related to, attributable to or in any way connected 
with the Contestable Work. The Developer shall pay, 
satisfy, assume, discharge, observe, perform, fulfil, 
release, and indemnify and save harmless Hydro 
One and its successors, its directors, officers, 
employees, representatives and agents from and 
against such liabilities, debts and obligations and all 
costs, expenses, debts, demands, proceedings, 
suits, actions, losses or claims in connection 
therewith.  This obligation shall survive the 
termination of the Agreement. 

 
Financial Terms 

 
6.1 The Capital Contribution and the Expansion 
Deposit are payable by the Customer upon the 
execution of the Agreement. 
 
6.2 Expansion Deposits shall be in the form of 
cash by way of a certified cheque, bank draft or wire 
transfer, letter of credit or surety bond. Letters of 
credit must meet the Letter of Credit Minimum 
Requirements and surety bonds must meet the 
Surety Bond Minimum Requirements. Letters of 
credit and surety bonds shall not expire until the later 
of: 
 
(a)  the end of the two-year warranty period set out 

in Section 9.1 below; and 
 
(b)  180 days following the expiry of the Customer 

Connection Horizon.  
 
In the event that the Expansion Deposit provided by 
the Developer is in the form of a Letter of Credit 
which has an expiry date that is earlier than the 
period set out above, the Developer acknowledges 
and agrees that Hydro One shall have the right to 
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draw down on the remainder of the amount secured 
by the Letter of Credit at any time during the period 
commencing on the day that is 30 days prior to the 
expiry of the Letter of Credit. Hydro One shall treat 
the amount drawn from the Letter of Credit as a cash 
deposit thereafter. 
 
6.3 Invoiced amounts are due 30 days after 
invoice issuance.  All overdue amounts including, 
amounts that are not invoiced but required under the 
terms of the Agreement to be paid by the Developer 
in a specified time period, shall bear interest at 1.5% 
per month compounded monthly (19.56 percent per 
year) for the time they remain unpaid. 

 
Economic Evaluations and  

Apportioned Benefit Evaluations 
 

7.1 Hydro One’s offer as reflected in the Option A 
Chart or Option B Chart, is a Firm Offer.  The results 
of the Economic Evaluation for the Project are 
attached to the Agreement as Schedule “F”.  
 

 Expansion Deposit Use and  
Return/ Reimbursements for Unforecasted 

Customer Connections 
 

8.1   If the Developer chooses Option B, Hydro 
One shall be allowed to retain and use the Expansion 
Deposit to cover Hydro One’s Costs in the 
circumstances where Hydro One must complete, 
repair or bring the Contestable Work and the Civil 
Work up to a standard that is acceptable to Hydro 
One in accordance with Good Utility Practice and all 
Applicable Laws. Complete, repair or bring up to 
standard includes Costs Hydro One incurs to ensure 
that the Civil Work and the Contestable Work are 
completed to the proper design and technical 
standards and specifications, and that the 
Contestable Work operates properly when 
energized.  
 
8.2  Subject to Sections 8.1 and 8.3, Hydro One 
shall annually return the percentage of the 
Expansion Deposit in proportion to the actual 
Customer Connections (for residential 
developments) or actual demand (for commercial 
and industrial developments) that materialized in that 
year (i.e., if twenty percent of the forecasted 
Customer Connections or demand materialized in 
that year, then Hydro One shall return to the 
Developer twenty percent of the Expansion Deposit) 
commencing on the first anniversary of the 
Energization Date. This annual calculation shall only 
be done for the duration of the Customer Connection 
Horizon. If at the end of the Customer Connection 
Horizon, the forecasted Customer Connections (for 
residential developments) or forecasted demand (for 

commercial and industrial developments) has not 
materialized, Hydro One shall retain the remaining 
portion of the Expansion Deposit. 
 
8.3 If the Developer chose Option B, Hydro One 
may retain up to ten percent of the Expansion 
Deposit during the warranty period described in 
Section 9.1 below.  Hydro One shall return any 
remaining portion of this part of the Expansion 
Deposit at the end of such warranty period. This 
portion of the Expansion Deposit can be applied to 
any work required to repair the Contestable Work. 
8.4 Where the Expansion Deposit is provided by 
the Developer in the form of cash, Hydro One shall 
return the Expansion Deposit to the Developer 
together with interest in accordance with the 
following conditions:  
 
(a) interest shall accrue monthly on the Expansion 

Deposit commencing on receipt of the total 
Expansion Deposit required by Hydro One; 
and  

 
(b)  the interest rate shall be at the prime business 

rate set by the Bank of Canada less 2 percent. 
 
8.5     Hydro One will not reimburse any amounts to 
the Developer in respect of the Expansion Deposit 
except in accordance with Section 8.2 above. 
 
Option B - Transfer Requirements, Transfer Price 

and Refund Process 
 
9.1 If the Developer chooses Option B, the 
Developer represents and warrants that the 
Contestable Work shall be free from defects, for a 
period of two (2) years that begins: 
 
(a) when the last forecasted Customer Connection in 

the Project materialize (for residential 
developments) or the last forecasted demand 
materializes (for commercial or industrial 
developments); or 

(b) at the end of the Customer Connection Horizon; 
 
whichever comes first. 
 
9.2 In addition to the representations and 
warranties described in Section 9.1 above, on the date 
that the Contestable Work is transferred to Hydro 
One, the Developer represents and warrants to 
Hydro One that: 
 
(a) the Contestable Work is free and clear of all 

mortgages, liens, demands, charges, pledges, 
adverse claims, rights, title, retention 
agreements, security interests, or other 
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encumbrances of any nature and kind 
whatsoever; 

(b) the Contestable Work is free and clear of any 
work orders, non-compliance orders, deficiency 
notices or other such notices relative to the 
Contestable Work or any part thereof which 
have been issued by any regulatory authority, 
police or fire department, sanitation, 
environment, labour, health or other 
governmental authorities or agencies; 

(c) there are no matters under discussion with any 
regulatory authority, police or fire department, 
sanitation, environment, labour, health or other 
governmental authorities or agencies relating to 
work orders, non-compliance orders, deficiency 
notices or other such notices pertaining to all or 
any part of the Contestable Work;  

(d) the Developer is the sole owner of the 
Contestable Work; 

(e) that the Contestable Work has been performed 
in accordance with Hydro One’s design and the 
Specifications; and 

(f) all deficiencies identified by Hydro One have 
been remedied. 

 
9.3 The Developer agrees that the representations 
and warranties in Sections 9.1 and 9.2 above shall 
survive the transfer, and the execution and delivery 
of any easements or other land rights, bills of sale, 
assignments or other instruments of transfer of title 
to the Contestable Work and the payment of the 
tTransfer pPrice by Hydro One. 
 
9.4 The Developer shall transfer legal and 
beneficial ownership of the Contestable Work to 
Hydro One by no later than 15 days after the latest 
of: 
 
(a) the Developer providing Hydro One with a 

breakdown of the cost of the Contestable Work 
in a form acceptable to Hydro One, together 
with copies of all documents related to the 
Contestable Work including, but not limited to, 
all invoices, purchase orders and fixed price 
contracts related to the design and construction 
of the Contestable Work and the procurement 
of equipment; 

(b) Hydro One inspecting and approving the 
constructed facilities comprising the 
Contestable Work; 

(c) the Developer providing Hydro One with a copy 
of the registered plan of subdivision, binding 
registered easements from all legal and 
beneficial owners of lands traversed by the 
Contestable Work and/or land use permits for 
Crown lands traversed by the Contestable 
Work, in a form that is satisfactory to and in 
favour of Hydro One. 

 
9.5 Hydro One will review the information 
submitted by the Developer in accordance with 
subsection 9.4(a) to determine the Transfer Price. To 
determine the final Capital Contribution payable by 
the Developer, Hydro One will re-run the initial 
Economic Evaluation in accordance with Section 
3.2.19 of the Code using the Transfer Price payable 
to the Developer as a cost to Hydro One instead of 
Hydro One’s cost to construct the Contestable Work. 
All the other items in the initial Economic Evaluation 
performed by Hydro One remain fixed including 
Hydro One’s costs to perform the Non-Contestable 
Work and the Available Support (i.e. the forecasted 
future revenue from the Customer’s Connections as 
determined using the Developer’s Load Forecast).  
 
Following the completion of the final Economic 
Evaluation, Hydro One deducts the Transfer Price 
and the sum of the amounts that the Developer paid 
on execution of the Agreement identified in the 
Option B Chart, if any, and the amounts previously 
paid for Design and Staking Paid identified in the 
Option B Chart (collectively the “Developer 
Credits”) from the amount payable by the Developer 
as the final Capital Contribution (“Final Capital 
Contribution”).  If the Developer Credits exceed the 
Final Capital Contribution, Hydro One will refund the 
difference to the Developer.  The maximum refund 
that the Developer can receive is identified in the 
Option B Chart. 

 
Insurance Requirements 

 
10.1 The Developer shall, during the term of the 
Agreement, maintain a policy or policies of insurance 
in which Hydro One is named as an additional insured 
and which policy or policies shall contain a cross-
liability clause in the amount of FIVE MILLION 
DOLLARS ($5,000,000.00) per occurrence (or as 
otherwise agreed, in writing, by the parties) for the 
following:  
 
(i) against liability due to damage to the property of 

Hydro One or any other person or persons 
including a third party, and against liability due to 
injury to or death of any person or persons 
including a third party in any one instance; and 

 
(ii) Automobile Liability Insurance, covering all 

licensed motor vehicles owned, non-owned, 
hired, rented or leased and used in connection 
with the Developers work under the Agreement 
covering Bodily Injury, including death, personal 
injury and Property Damage Liability to a 
combined inclusive minimum limit of TWO 
MILLION DOLLARS ($2,000,000.00)  and 
mandatory accident benefits. 
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10.2 Upon execution and at any time thereafter at 
Hydro One’s written request which may be made from 
time to time during the term of the Agreement, the 
Developer shall provide Hydro One with a certificate of 
insurance confirming that the minimum coverage 
required hereunder are in effect and that the coverage 
will not be cancelled, non-renewed, or materially 
changed by endorsement or through issuance of other 
policy(ies) of insurance which restricts or reduces 
coverage, without 30 days advance written notice by 
registered mail, or courier, receipt required, to: Hydro 
One Networks Inc., Risk and Insurance Department, 
483 Bay Street, 8th Floor, South Tower, Toronto, 
Ontario, M5G 2P5. 

  
10.3 The Developer acknowledges and agrees that: 
 
(a) failure of Hydro One to demand such certificate or 

other evidence of full compliance with these 
insurance requirements or failure of Hydro One to 
identify a deficiency from evidence provided will 
not be construed as a waiver of Developer's 
obligation to maintain such insurance; 

(b) the acceptance of delivery by Hydro One of any 
certificate of insurance evidencing the required 
coverage and limits does not constitute approval 
or agreement by Hydro One that the insurance 
requirements have been met or that the 
insurance policies shown in the certificates of 
insurance are in compliance with the 
requirements; 

(c) if the Developer fails to maintain the insurance as 
set forth here, Hydro One will have the right, but 
not the obligation, to purchase said insurance at 
the Developer 's expense.  Alternatively, the 
Developer’s failure to maintain the required 
insurance may result in termination of this 
agreement at Hydro One’s option; 

(d)  all deductibles shall be to the account of 
Developer; 

(e) with the exception of Subsection 10.1(ii) 
(Automobile Liability), all insurance noted above 
shall specify that it is primary coverage and not 
contributory with or in excess of any other 
insurance that may be maintained by Hydro One; 
and 

(f) coverage provided for Hydro One should not be 
invalidated or vitiated by actions or in actions of 
others. 

 
10.4  The Developer agrees that the insurance 
described in Section 10.1 does not in any way limit the 
Developer’s liability under the terms of the Agreement. 
 

 Liability, Indemnification  
and Events of Force Majeure 

 

11.1(a) The liability provisions of section 2.2 of the 
Code apply to the Agreement and are hereby 
incorporated by reference into, and forms part of, the 
Agreement mutatis mutandis.   
 
(b) A party shall have a duty to mitigate any losses 
relating to any claim for indemnification from the 
other party that may be made in relation to that other 
party.  Nothing in this section shall require the 
mitigating party to mitigate or alleviate the effects of 
any strike, lockout, restrictive work practice or other 
labour dispute. 
 
(c) A party shall give prompt written notice to the 
other party of any claim with respect to which 
indemnification is being or may be sought under the 
Agreement. 
 
11.2 Except for any amounts due and payable by the 
Developer to Hydro One or by Hydro One to the 
Developer, neither Hydro One nor the Developer shall 
be deemed to be in default of the Agreement where 
the failure to perform or the delay in performing any 
obligation is due to a Force Majeure Event.  
 
If a Force Majeure Event prevents or delays either 
party from performing any of its obligations under the 
Agreement, that party shall: 
(a) other than for Force Majeure Events related to 

acts of God, promptly notify the other party of 
the Force Majeure Event and its assessment in 
good faith of the effect that the event will have 
on its ability to perform or resume any of its 
obligations. Other than for Force Majeure 
Events related to acts of God, if the immediate 
notice is not in writing, it shall be confirmed in 
writing as soon as reasonably practical; 

(b) not be entitled to suspend performance of any 
of its obligations under the Agreement to any 
greater extent or for any longer time than the 
Force Majeure Event requires it to do; 

(c) use its best efforts to mitigate the effects of the 
Force Majeure Event, remedy its delay in 
performing or its inability to perform, and 
resume full performance of its obligations; 

(d) keep the other party continually informed of its 
efforts;  

(e) other than for Force Majeure Events related to 
acts of God, provide written notice to the other 
party when it resumes performance of any 
obligations affected by the Force Majeure 
Event; and  

(f) if the Force Majeure Event is a strike, lock out 
or other labour dispute involving Hydro One’s 
employees, Hydro One shall be entitled to 
discharge its obligation to notify the Developer 
in writing by means of placing an ad in a local 
newspaper. 
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Event(s) of Default and Termination 

 
12.1 Each of the following events shall constitute an 
“Event of Default” under the Agreement: 
 
(a) failure by the Developer to pay any amount due 

under the Agreement within the time stipulated 
for payment; 

(b) breach by the Developer of any term, condition, 
or covenant of the Agreement; and 

(c) the making of an order or resolution for the 
winding up of the Developer or Hydro One or of 
their respective operations or the occurrence of 
any other dissolution, bankruptcy or 
reorganization or liquidation proceeding 
instituted by or against the Developer or Hydro 
One. 

 
12.2  Upon the occurrence of an Event of Default 
(other than those specified in Subsection 12.1(c) 
above, for which no notice is required to be given by 
Hydro One), Hydro One shall give the Developer 
written notice of the Event of Default and allow the 
Developer 10 days from the date of receipt of the 
notice to rectify the Event of Default, at the 
Developer’s sole expense.  If such Event of Default 
is not cured to Hydro One’s reasonable satisfaction 
within the 10 day period, Hydro One may, in its sole 
discretion, exercise any of the following remedies in 
addition to any remedies that may be available to 
Hydro One under the terms of the Agreement, at 
common law or in equity:  
 
(a) Hydro One may take such action as may be 

appropriate to correct the breach and recover the 
cost thereof on demand from the Developer and 
the Developer shall pay the amount of said costs 
to Hydro One immediately upon Hydro One’s 
demand; and  

 
(b) recover the Cancellation/Termination Costs 

from the Developer by applying the Capital 
Contribution paid by the Developer and where 
necessary, the Expansion Deposit, against the 
Cancellation/ Termination Costs.  In the event 
that the Capital Contribution and the Expansion 
Deposit: 

 
(i) exceeds the Cancellation/Termination 

Costs, the unspent Capital Contribution and 
the Expansion Deposit will be returned to the 
Developer by no later than 180 days after 
the date that the Agreement is terminated; 
and 

 
(ii) are less than Cancellation/Termination 

Costs, the Developer shall pay Hydro One 

the difference within 30 days after the date 
of Hydro One’s invoice. 

 
The Cancellation/Termination Costs may 
exceed the amount(s) paid on execution as the 
Developer will  no longer qualify for credits (or 
any reductions in the amounts that would 
otherwise be payable to reflect the revenues 
attributable to energy usage or demand (as 
such load or demand will no longer 
materialize). 

 
12.3 In the event of any one or more of the 

following: 
 
(a)  the Developer has chosen Option A and the 

Developer has not completed any one or more 
of the items of work described in Subsection 5.2 
within the specified timeframe(s); or 

(b) the Developer has chosen Option B and the 
Developer has not commenced construction of 
the Contestable Work and/or the Non-
Contestable Work has not commenced within 6 
months of the Required Execution Date; or 

(c) the Contestable Work and Non-Contestable 
Work are not fully complete and energized by 
no later than 12 months following the Required 
Execution Date; or 

(d) the Developer cancels the Project; or 
(e) the Developer fails to perform the Civil Work 

within 12 months of the execution of the 
Agreement; or  

(e) the Developer has not provided Hydro One with 
the Registered Plan of Subdivision and the 
binding registered easements from all legal and 
beneficial owners of lands traversed by the 
Contestable Work and/or land use permits for 
Crown lands traversed by the Contestable 
Work, in a form that is satisfactory to and in 
favour of Hydro One: 

 
(i)  where the Developer has chosen Option A, 

within 30 days of the completion of the 
Contestable Work and Non-Contestable 
Work; and 

(ii) where the Developer has chosen Option B, 
by no later than 12 months following the 
Required Execution Date, 

 
Hydro One may, at its option, on the provision of 
written notice to the Developer, terminate the 
Agreement, without penalty or liability on the part of 
Hydro One. The Developer shall pay the 
Cancellation/Termination Costs. Hydro One will 
apply the Capital Contribution paid by the Developer 
and where necessary, the Expansion Deposit, 
against the Cancellation/ Termination Costs.  In the 

DocuSign Envelope ID: 4E5D248F-9DE1-403C-B9C1-F1A3F7711D17

In Process



Standard Terms and Conditions for Multi-Service Connection Projects      

  

V65 1-20232  Page 9     Customer Initials:

  
 

event that the Capital Contribution and the 
Expansion Deposit: 
 
(a) exceed the Cancellation/Termination Costs, the 

unspent Capital Contribution and the Expansion 
Deposit will be returned to the Developer by no 
later than 180 days after the date that the 
Agreement is terminated; and 

 
(b) is less than Cancellation/Termination Costs, the 

Developer shall pay Hydro One the difference 
within 30 days after the date of Hydro One’s 
invoice. 

Cancellation/Termination Costs may exceed the 
amount(s) paid on execution as the Developer will  
no longer qualify for credits (or any reductions in the 
amounts that would otherwise be payable to reflect 
the revenues attributable to energy usage or demand 
(as such load or demand will no longer materialize). 
 

Miscellaneous 
 
13.1 Assignment. This Agreement and any rights, 
remedies, liabilities or obligations arising under it shall 
not be assignable by the Developer in whole or in part, 
without the prior written consent of Hydro One, which 
consent shall not be unreasonably withheld. The 
Developer further covenants and agrees to cause the 
permitted assignee to execute an assumption 
agreement with the Developer and Hydro One, 
thereby agreeing to be bound by the terms and 
conditions of the Agreement and to assume the 
Developer’s obligations herein. Hydro One may 
withhold its consent to any proposed assignment 
until the proposed assignee executes the said 
Assumption Agreement. The parties agree that 
notwithstanding the assignment by the Developer 
pursuant to this clause, the Developer shall continue 
to remain liable for all of its obligations under the 
Agreement unless released by Hydro One. Subject to 
all of the foregoing, the Agreement shall extend to, be 
binding upon and enure to the benefit of the parties to 
the Agreement and their respective successors and 
permitted assigns. 
 
13.2  Interpretation. Unless otherwise specified, 
references in the Agreement to Sections or 
Schedules are to sections, articles and Schedules of 
the Agreement. Any reference in the Agreement to 
any statute, regulation, any OEB-approved 
documents or any section thereof will, unless 
otherwise expressly stated, be deemed to be a 
reference to such statute, regulation, document or 
section as amended, restated or re-enacted from 
time to time. The insertion of headings is only for 
convenience and shall not affect the interpretation of 
the Agreement.  Unless the context requires 

otherwise, words importing the singular include the 
plural and vice versa. The word “including” (or 
includes) means including (or includes) without 
limitation.  
 
 
 
13.3 Waiver. The failure of either party to the 
Agreement to enforce at any time any of the 
provisions of the Agreement or to exercise any right 
or option which is herein provided shall in no way be 
construed to be a waiver of such provision or any 
other provision nor in any way affect the validity of the 
Agreement or any part hereof or the right of either 
party to enforce thereafter each and every provision 
and to exercise any right or option.  The waiver of any 
breach of the Agreement shall not be held to be a 
waiver of any other or subsequent breach.  Nothing 
shall be construed or have the effect of a waiver 
except an instrument in writing signed by a duly 
authorized officer of the party against whom such 
waiver is sought to be enforced which expressly 
waives a right or rights or an option or options under 
the Agreement. 
 
13.4 Severability. If any provision of the Agreement 
is declared invalid or unenforceable by a court of 
competent jurisdiction, such provision shall be 
deemed severed and shall not affect the validity or 
enforceability of the remaining provisions of the 
Agreement, unless such invalidity or unenforceability 
renders the operation of the Agreement impossible. 
 
13.5 Notice. Any written notice required by the 
Agreement shall be deemed properly given only if 
either mailed or delivered to the Secretary, Hydro 
One Networks Inc., if being mailed or delivered at the 
following address: 420 Welham Rd, Barrie, Ontario, 
L4N 8Z2, fax no: (705) 719 0716  on behalf of Hydro 
One, and to the person at the address specified in 
Part IV of the Agreement on behalf of the Developer. 
A faxed notice shall be deemed to be received on the 
date of the fax if received before 3 p.m. on a 
business day or on the next business day if received 
after 3 p.m. or a day that is not a business day.  
Notices sent by courier or registered mail shall be 
deemed to have been received on the date indicated 
on the delivery receipt. The designation of the person 
to be so notified or the address of such person may 
be changed at any time by either party by written 
notice.  
 
13.6 Applicable Law. This Agreement shall be 
construed and enforced in accordance with, and the 
rights of the parties shall be governed by, the laws of 
the Province of Ontario and the federal laws of Canada 
applicable therein, and the courts of Ontario shall have 
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exclusive jurisdiction to determine all disputes arising 
out of the Agreement. 
 
13.7 Electronic Signatures & Counterparts. The 
Agreement may be executed by the parties in writing 
or via electronic signatures and in one or more 
counterparts, each of which shall be deemed an 
original copy of this agreement and all of which, 
when taken together, shall constitute one and the 
same instrument.  Signed versions of this Agreement 
may be delivered by fax, electronic mail (in portable 
document format) or other transmission method and 
any counterpart so delivered shall be deemed 
binding and enforceable for all purposes to the same 
extent as if delivered in original form. 
 
13.8 Further Acts. Each party shall, at the other 
party's request and expense, execute and do all such 
further acts and things as may be necessary to carry 
out the full intent and meaning of the Agreement and 
the transactions contemplated thereby. 
 
13.9 Survival. The obligation to pay any amount 
due under the terms of the Agreement shall survive 
the termination of the Agreement. 
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Appendix “A”:  Definitions 
 
In the Agreement unless there is something in the 
subject matter or context inconsistent therewith, the 
following words shall have the following meanings: 
 
“Applicable Laws” means any and all applicable 
laws, including environmental laws, statutes, codes, 
licensing requirements, treaties, directives, rules, 
regulations, protocols, policies, by-laws, orders, 
injunctions, rulings, awards, judgments, or decree or 
any requirements or decision or agreement with or 
by any government or governmental department, 
commission, board, court authority or agency. 

“Available Support” is the forecasted future revenue 
from the Customer Connections as determined using 
the Developer’s Load Forecast in the Economic 
Evaluation.  
 
“Bank” means a bank listed in Schedule I or II of the 
Bank Act (Canada). 
 
“Cancellation/Termination Costs” means the 
actual Cost of the Non-Contestable Work and where 
the Developer chose Option A, the Contestable Work 
performed by Hydro One to date of termination (plus 
applicable Taxes) accrued on and prior to the date 
that the Project is cancelled or the Agreement is 
terminated, including the preliminary design costs 
and all costs associated with the winding up of the 
Non-Contestable Work and where the Developer 
selects Option B, the Contestable Work, including, 
storage costs, facility removal expenses, any 
environmental remediation costs and a material re-
stocking fee of 25% of the Cost of the Non-
Contestable Work (as set out in the Firm Offer) and 
where the Developer chose Option A, the Cost of the 
Contestable Work (as set out in the Firm Offer). 
 
“Capital Contribution” is the amount payable by the 
Developer that represents the shortfall between the 
present value of the projected costs and the present 
value of the projected revenue for distribution services 
provided by the Non-Contestable Work and 
Contestable Work facilities, all  as determined by the 
Economic Evaluation.  
 
“Civil Work” means the work to be performed by the 
Developer described in Schedule “B”. 
 
“Code” means the Distribution System Code issued 
by the OEB under the Ontario Energy Board Act,  as 
amended or revised from time to time.  
 
“Conditions of Service” means the document as 
amended from time to time, developed by Hydro One 
in accordance with subsection 2.3 of the Code that 

describes Hydro One’s operating practices and 
connection rules. 
 
“Contestable Work” means the work described in 
Schedule “A” under the heading “Description of 
Contestable Work” which may be performed by Hydro 
One or the Developer depending on whether the 
Developer chooses to proceed under Option A or 
Option B as described in the Agreement. 
Contestable Work is described in the Code as being 
“work that is eligible for alternative bid”. 
 
“Contractor” means the person or entity, the 
company or the individual hired by the Developer to 
perform the Contestable Work on the Developer’s 
behalf. 
 
“Cost” means Hydro One’s charge for equipment, 
labour, and materials at Hydro One’s standard rates 
plus Hydro One’s standard overheads. 
 
“Council” means the council of the First Nation, 
which is a “council of the band”, within the meaning 
of the Indian Act (Canada). 

 

“Customer Connection” means a standard 
connection service that is connected to the Electrical 
Distribution System that also has an account with 
Hydro One for billing purposes.  
  
“Customer Connection Horizon” means the period 
of five (5) years beginning on the Energization Date.  
 
“Distribution System” means Hydro One’s system 
for distributing electricity, and includes any 
structures, equipment or other things used for that 
purpose. 
 
“Economic Evaluation” means the analytical tool 
designed and used by Hydro One using the 
methodology described in Appendix “B” of the Code 
based on the estimated Cost of the Non-Contestable 
and Contestable Work and forecasted revenues, as 
described in Appendix “B” of the Code, to determine if 
the future revenue from the Customer Connections will 
pay for the capital Cost and on-going maintenance 
costs of the Non-Contestable and Contestable Work. 
The Economic Evaluation performed for the 
Connection of the Subdivision is attached to this 
Agreement as Schedule “F” and for the purposes of 
“Option “B”, it is an initial Economic Evaluation and the 
final Economic Evaluation will be performed in 
accordance with Section 9.5. 
 
“Electrical Distribution System” means the Primary 
Distribution System, the Secondary Distribution 
System, the Residential Services and/or 
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Industrial/Commercial Service(s) and where required, 
any Line Expansion.     
 
“Energization Date” or “In Service Date” means the 
date that the Primary Distribution System and the Line 
Expansion, if any, is successfully energized by Hydro 
One.   
“Expansion Deposit” means the amount specified in 
Section IV of the Agreement which represents: 
 
(i) where the Developer has to pay a Capital 

Contribution, 100% of the present value of the 
forecasted revenues; and 

 
(ii) where the Developer does not have to pay a 

Capital Contribution, 100% of the present value of 
the projected capital costs and on-going 
maintenance costs of the Non-Contestable Work 
and Contestable Work facilities. 

 
The Expansion Deposit covers both the forecast risk 
(the risk associated with whether the Available 
Support will materialize as forecasted) and the asset 
risk (the risk associated with ensuring that the 
Contestable Work when it is performed by the 
Developer, is constructed, that it is completed to the 
proper design and technical standards and 
specifications, and that the Contestable Work 
operates properly when energized). 
 
“Firm Offer” means the amounts specified in the 
Option A Chart set out in Schedule “G” and the 
amount specified in the Option B Chart set out in 
Schedule “G”.  
 
“First Nation” means a Band of Indians (including 
any successor to the Band) within the meaning of the 
Indian Act (Canada) represented by the Council. 
 
“Force Majeure Event” shall be deemed to be a 
cause beyond the reasonable control of the party 
whose inability as aforesaid is involved such as, but 
without limitation to, strike, lockout or other labour 
dispute of that party’s employees, damage or 
destruction by the elements, accident to the works of 
that party, fire explosion, war on the Queen’s 
enemies, legal act of the public authorities, 
insurrection, act of God or inability to obtain essential 
services or to transport materials, products or 
equipment because of the effect of similar causes on 
that party’s suppliers or carriers. 
 
“Good Utility Practice” has the meaning given to it 
in the Code. 
 
“Hydro One Design” means the design performed by 
Hydro One that is attached to the Agreement as 
Schedule “D”;  

 
“Hydro One Networks Connection Work” means 
the Non-Contestable Work and where the Developer 
selects Option A, the Contestable Work. 
 
“Industrial/Commercial Service(s)” means the 
electrical system located from the transformer to the 
service entrance of each industrial/commercial unit. 
 
“Inspector” means an employee of Hydro One who 
has been assigned to inspect the Contractor’s work 
and method of installation in accordance with the 
Specifications. 
 
“Letter of Credit Minimum Requirements” means 
a letter of credit that meets all of the following 
minimum requirements: 
 
(a) is in a form that is satisfactory, to Hydro One; 
(b) is issued by a Bank; 
(c) allows for presentment in Toronto, Ontario or 

presentment using a valid fax number where the 
Bank does not have a branch in Toronto, 
Ontario; 

(d) has an expiry date that is acceptable to Hydro 
One; 

(e) provides that any notice that the Bank does not 
wish to extend the letter of credit for any 
additional period of expiry must be provided, in 
writing, to Hydro One Networks Inc.,483 Bay 
Street, 13th Floor, South Tower, Toronto, Ontario 
M5G 2P5 Attn: Treasurer at least  60 days prior 
to any expiration date; 

(f) permits partial drawings and multiple 
presentations; 

(g) provides that drawings will be paid on written 
demand without the issuing Bank enquiring 
whether Hydro One has a right as between itself 
and the Developer to make such demand, and 
without recognizing any claim of the Developer; 

(h) only requirement to be met in order to draw on 
the letter of credit is that Hydro One present the 
letter of credit and a certificate stating  that the 
amount demanded is payable to Hydro One by 
the Developer pursuant to the terms of the Multi-
Service Connection Cost Agreement made 
between the Developer and Hydro One as it may 
be amended by the Developer and Hydro One 
from time to time; 

(i) provides that banking charges and commissions 
associated with the letter of credit are payable by 
the Developer; 

(j) is subject to the International Standby Practices 
"ISP 98" ICC Publication no. 590 (“ISP 98”); 

(k) provides that notwithstanding ISP 98, in the 
event that the original of the letter of credit is lost, 
stolen, mutilated or destroyed, the Bank will 
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agree to replace same upon written notice from 
Hydro One setting out the circumstances; 

(l) provides that matters not expressly covered by 
ISP 98, will be governed by the laws of the 
Province of Ontario and the laws of Canada 
applicable therein; 

(m) any dispute or claim shall be submitted to the 
exclusive courts within the jurisdiction of the 
Province of Ontario; and 

(n) permits Hydro One to lower the amount secured 
by the letter of credit from time to time on written 
notice to the Bank with no penalty, banking 
charges and commissions being payable by 
Hydro One. 

 
“Line Expansion” means a distribution line required 
to supply the Developer’s property with energy from 
the development connection point to Hydro One’s 
nearest practical point of connection. 
 
“Maintenance Costs” means the on-going 
maintenance costs of the Contestable Work and the 
Non-Contestable Work. 
 
“Non-Contestable Work” means the work to be 
performed by Hydro One described in Schedule “A” 
under the heading “Description of Non-Contestable 
Work”. Non-Contestable Work is described in the 
Code as being “work that is not eligible for alternative 
bid”. 
 
“Ontario Energy Board Act” means the Ontario 
Energy Board Act, 1998, S.O. 1998, C.15, Schedule 
B, as amended. 
 
“Option A Chart” means the chart attached to the 
Agreement as Schedule “G” if Option A is chosen by 
the Developer. 
 
“Option B Chart” means the chart attached to the 
Agreement as Schedule “G” if Option B has been 
chosen by the Developer. 
 
“Primary Distribution System” means the 
distribution lines which includes underground, 
overhead or submarine  cables and all associated 
equipment located up to and including the 
transformers within the property limits of the Project. 
 
“Qualified” means qualified to deal with electrical 
hazards in accordance with the requirements of the 
Occupational Health & Safety Act (Ontario) and all 
applicable regulations thereto including, but not 
limited to Construction Projects – O. Reg. 213/91, all 
as may be amended or replaced from time to time. 

“Residential Service(s)” means the electrical 
system located from the lot line to the dwelling.  

“Revenue Horizon” is as set out in Part IV of the 
Agreement. 
 
“Secondary Distribution System” means the 
overhead or underground cables and all associated 
equipment located from the transformer to the lot line 
of each serviced lot excluding three-phase secondary 
cable. 
 
“Specifications” means the specifications and 
drawings described in Schedule “C” that form part of 
the Agreement. 
 
“Surety Bond Requirements” means a surety 
bond that meets all of the following minimum 
requirements: 
 
(a) is in a form that is satisfactory, to Hydro One; 
(b) surety must be Canadian;  
(c) surety must be financially acceptable to Hydro 

One must have at, a minimum, a long-term credit 
rating of “A” from a bond-rating agency 
acceptable to Hydro One; 

(d) provides that fees, charges and commissions 
associated with the surety bond, including 
drawings therefrom,  are payable by the 
Developer; 

(e) allows for presentment in Toronto, Ontario or 
presentment using a valid fax number where the 
surety does not have a branch in Toronto, 
Ontario; 

(f) has an expiry date that is acceptable to Hydro 
One; 

(g) provides that any notice that the surety does not 
wish to extend the surety bond for any additional 
period of expiry must be provided, in writing, to 
Hydro One Networks Inc.,483 Bay Street, 7th 
Floor, South Tower, Toronto, Ontario M5G 2P5 
Attn: Treasurer at least  60 days prior to any 
expiration date; 

(h) permit partial drawings and multiple 
presentations; 

(i) provide that drawings will be paid without the 
surety enquiring whether Hydro One has a right 
as between itself and the Developer to make 
such demand, and without recognizing any claim 
of the said Developer; 

(j) only requirement to be met in order to draw on 
the surety bond is that Hydro One present a 
certificate certifying that the amount demanded 
is payable to Hydro One by the Developer 
pursuant to the terms of the Multi-Service 
Connection Cost Agreement made between the 
Developer and Hydro One, as it may be 
amended by the Developer and Hydro One from 
time to time; 
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(k) will be governed by the laws of the Province of 
Ontario and the laws of Canada applicable 
therein; 

(l) any dispute or claim shall be submitted to the 
exclusive courts within the jurisdiction of the 
Province of Ontario; and 

(m) permits Hydro One to lower the amount secured 
by the surety bond from time to time on written 
notice to the surety with no penalty, banking 
charges and commissions being payable by 
Hydro One. 

 
“Taxes” means all property, municipal, sales, use, 
value added, goods and services, harmonized and 
any other non-recoverable taxes and other similar 
charges (other than taxes imposed upon income, 
payroll or capital). 
 
“Transfer Price” is the price paid to the Developer 
to transfer the legal and beneficial ownership of the 
Contestable Work to Hydro One and is the lower of 
the cost to the Developer to construct the 
Contestable Work and the amount set out in Hydro 
One’s initial offer as its cost to perform the 
Contestable Work.  For greater certainty, the 
Transfer Price shall include any amounts paid by the 
Developer pursuant to Section 5.4(c) of the 
Agreement as part of the Developer’s costs. 
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SCHEDULE “B” 
 
INTEREST / ESTATE TRANSFERRED – EASEMENT IN GROSS 
 

1.                  (the “Transferor”), being the owner of              , in the       , being    
PIN No(s).        (LT) (the “Lands”) hereby grants to Hydro One Networks Inc. 
(herein called the “Transferee”), its successors and assigns, the exclusive, perpetual 
rights, easements, rights of way, covenants, agreements and privileges as herein set 
out in, through, under, over, across, along and upon that portion of the Lands more 
particularly described as Part(s)        on Plan       (the "Strip"): 

 
(a) To erect, maintain, operate, repair, replace, relocate, upgrade, reconstruct and 

remove at any time and from time to time, an electrical transmission line or lines 
and communication line or lines consisting of all necessary poles and all 
necessary anchors with all necessary guys, braces, wires, cables, padmount 
equipment, if applicable, underground cable and associated material and 
equipment (all or any of which works are herein called the “Line”); 
 

(b) To enter on and erect, maintain and use such gates as the Transferee may from 
time to time consider necessary in any fences which are now or may hereafter be 
installed on the Strip by the Transferor; 
 

(c) To enter on and mark the location of the Line under the Strip by suitable markers, 
but said markers when set in the ground shall be placed in fences or other 
locations which will not interfere with any reasonable use the Transferor shall 
make of the Strip; 
 

(d) (i)  To enter on and selectively cut trees and shrubs on the Strip and to keep it 
clear of all trees, shrubs and brush which may interfere with the safe operation 
and maintenance of the Line; 
(ii)  To cut, prune and remove, if necessary, trees located outside the Strip whose 
condition renders them liable to interfere with the safe operation and 
maintenance of the Line; 
 

(e) To conduct engineering and legal surveys in, on and over the Strip; 
 

(f) To clear the Strip and keep it clear of all buildings, structures or other 
obstructions of any nature whatsoever (including septic systems, swimming pools 
and wading pools) including removal of any materials which in the opinion of the 
Transferee are hazardous to the Line. Notwithstanding the foregoing, in all cases 
where in the sole discretion of the Transferee the safe operation and 
maintenance of the Line is not endangered or interfered with, the Transferor from 
time to time or the person or persons entitled thereto, may with prior written 
approval of the Transferee, at the Transferor's own expense construct and 
maintain roads, lanes, walks, drains, sewers, water pipes, oil and gas pipelines 
and fences (not to exceed 2 metres in height) on or under the Strip or any portion 
thereof, provided that prior to commencing any such installation, the Transferor 
shall give to the Transferee 30 days' notice in writing so as to enable the 
Transferee to have a representative inspect the site and be present during the 
performance of the work and that the Transferor complies with any instructions 
that may be given by such representative in order that such work may be carried 
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out in such a manner as not to endanger, damage or interfere with the Line.  For 
clarity, the Transferor agrees it shall not, without the Transferee's consent in 
writing, change or permit the change of the existing configuration, grade or 
elevation of the Strip and the Transferor further agrees that no excavation or 
opening or work which may disturb or interfere with the existing surface of the Strip 
shall be done or made unless consent therefore in writing has been obtained from 
Transferee;   
 

(g) To enter on, to exit from and to pass and repass at any and all times in, over, 
along, upon, across, through and under the Strip and so much of the Lands as 
may be reasonably necessary, at all reasonable times, for the Transferee and its 
respective officers, employees, workers, permitees, servants, agents, 
contractors, subcontractors, with or without vehicles, supplies, machinery, plant, 
material and equipment of all purposes necessary or convenient to the exercise 
and enjoyment of the said Rights and easement subject to payment by the 
Transferee of compensation for any crop or other physical damage only to the 
Land caused by the exercise of this right of entry and passageway; and  
 

(h) To remove, relocate and reconstruct the Line on or under the Strip, subject to 
payment by the Transferee of additional compensation for any damage caused 
thereby. 

 
2. This Transfer of Easement shall be subject to the Planning Act, R.S.O. 1990, c. 
P. 13, as amended.   
 
3. This Transfer of Easement is given for the purpose of an electricity distribution or 
electricity transmission line within the meaning of Part VI of the Ontario Energy Board 
Act, 1998, S.O. 1998, c. 15. Sched B, as amended. 
 
4. The Transferor agrees that notwithstanding any rule of law or equity, the works 
installed by the Transferee shall at all times remain the property of the Transferee, 
notwithstanding that such works are or may become annexed or affixed to the Strip and 
shall at any time and from time to time be removable in whole or in part by Transferee 
 
5. No waiver of a breach or any of the covenants of this grant of Rights shall be 
construed to be a waiver of any succeeding breach of the same or any other covenant. 
 
6. All covenants herein contained shall be construed to be several as well as joint 
where the context or the identity of the Transferor/Transferee so requires. 
 
7. The burden and benefit of this Transfer of Easement shall run with the Strip and 
the works and undertaking of the Transferee and shall be binding upon and enure to the 
benefit of the parties hereto, and their respective heirs, executors, administrators, 
successors and assigns. 
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To Whom it May Concern, 
 
All easements agreements must be signed by Hydro One Networks Inc. (“Hydro One”) and must be registered on 
title before Hydro One will energize your subdivision.  Below you will find the steps required by Hydro One 
regarding the registration of easement(s) for your subdivision.   
 
It is your responsibility to ensure these instructions are provided to your surveyor and solicitor.   
 
Please take note of the stated timelines below.  Hydro One’s process for subdivision easements takes 20 business 
days.  It is your responsibility to ensure sufficient time is provided to Hydro One to process your request, keeping 
in mind the timelines below.  It is highly recommended that you initiate the easement process as early as possible 
so that any issues that may arise can be resolved.  Hydro One will not process your request on an urgent or rush 
basis if Hydro One has been afforded insufficient process time. 
 
We reiterate, Hydro One will not energize your subdivision until the appropriate easement(s) in favour of Hydro 
One are registered on title.   
 
 
A. Step One: Prepare and Deposit Reference Plan   
 

1. Surveyor prepares draft reference plan based on the enclosed Easement Schedule and Drawing.  
 

a. Hydro One’s guidelines for drafting require a minimum template size of 80 Leroy (2mm at plan 
scale).  
 

b. The draft reference plan shall contain a Form 2 schedule that includes the area and the most 
recent transferee of the lands. 

 
2. The Developer sends draft reference plan to Hydro One’s Subdivision Group (the “Subdivision Group”) for 

approval at subdivision@hydroone.com.   
 

3. A reference plan is not required if the easement is over the whole of a block or lot on a plan of subdivision 
(“M-Plan”).  If this is the case for your development, you still need to contact Hydro One’s Survey 
Department at the address above to obtain a Hydro One plan number and forward send the draft M-Plan 
to the Subdivision Group for approval at subdivision@hydroone.com.   

 
4. Hydro One Subdivision Team reviews the draft reference plan or M-Plan and provides approval to the 

Developer within 5 business days from receipt of the draft reference plan or M-Plan.  
 
 

B. Step Two:  Depositing the Plan  
 
Note:  Any reference hereinafter to “plan” refers to the reference plan or the M-Plan, as applicable.  
 

1. The developer arranges for the approved plan to be deposited at the appropriate Land Registry Office and 
forwards the deposited plan to the Subdivision Group at subdivision@hydroone.com. 
 

2. The plan is not required to be deposited and can be in draft form, only if the development is within The 
City of Ottawa and an inhibiting order is in place. 

 
3. The Subdivision Group forwards plan to Hydro One’s Real Estate Group (the “Real Estate Group”) at 

RealEstate-subdivision@HydroOne.com confirming required easement particulars. 
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4. The developer forwards the plan and Hydro One’s standard easement schedule to their solicitor. 
C. Step Three:  Easement Document Preparation 
  

1. The developer’s solicitor is to prepare the easement documents. 
 

a. The easement agreement shall be endorsed in favor of Hydro One Networks Inc., PO Box 4300, 
Markham ON L3R 5Z5.  

 

b. The Land Transfer Tax Affidavit will be taken by Lisa Brooks, LVR & Specialized Services Team 
Lead, Real Estate, Hydro One Networks Inc.  

 

c. An Acknowledgement and Direction Form for electronic registration of the easement is to be 
included. 

 
2. The developer’s solicitor forwards a copy of the plan and the draft easement documents to the Real 

Estate Group by email at RealEstate-subdivision@HydroOne.com and copies the Subdivision Group at 
subdivision@hydroone.com 

 
3. The review of draft easement documents by the Real Estate Group will take up to 20 business days from 

the date of the confirmation of receipt.  If any changes are made or requested to Hydro One’s standard 
form easement schedule by either the developer or their solicitor, then the Real Estate Group will not be 
able to complete a review within the stated 20 business days.   
 

4. The Real Estate Group reviews draft easement documents.  Note that if any changes are detected or 
requested or errors are detected: 

 
a. The assigned Real Estate Clerk emails the developer’s solicitor and copies the Subdivision Group 

at subdivision@hydroone.com  
b. The developer’s solicitor revises document(s) and emails to back to the Real Estate Group at 

RealEstate-subdivision@HydroOne.com and copies the Subdivision Group at 
subdivision@hydroone.com 

c. The Real Estate Group shall provide confirmation of receipt of amended easement documents 
within 2 business days.   

 
5. Once Hydro One is satisfied with the easement documents, the Real Estate Group signs the 

Acknowledgement and Direction Form and returns documents to the developer’s solicitor and copies the 
Subdivision Group at subdivision@hydroone.com   
 
 

D. Step Four: Easement Registration 
 

1. The developer’s solicitor registers the easement and advises the Real Estate Group of the registration 
particulars together with a copy of the registered easement via email at RealEstate-
subdivision@HydroOne.com.  
 

2. The Real Estate confirms receipt of documents to solicitor and after final review, notifies Subdivision 
Group subdivision@hydroone.com  

 
3. The Subdivision Group informs Hydro One’s Scheduling Department that energization is authorized, 

provided there are no other outstanding project requirements. 
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4. If the development is within The City of Ottawa and an inhibiting order is in place, the developer’s solicitor 
emails RealEstate-subdivision@HydroOne.com for an Easement Confirmation Letter (stating that Hydro 
Ones easement requirements have been met), if the City requires it. City Planner name, address, and 
email should be provided. An Easement Confirmation Letter will not be provided until the easement is 
registered on title and Hydro One is satisfied with the easement.  

 
Please take note of the timelines required for Hydro One to review your draft plan and easement documents.  It is 
the developer’s responsibility to be aware of the timelines required by Hydro One for its review of documents. 
 
If you have any questions please contact the Subdivision Group at subdivision@hydroone.com. 
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UCCP REBATE WAIVER 
 

UCCP Waiver Form (Ver 1 - June 2017)  Page 1 of 2 

 

TO:  Hydro One Networks Inc. (“Hydro One”) 

 

FROM: Undersigned Customer 

 

RE: Waiver to Entitlement to Distribution System Code Rebates for Unforcasted Customer 

Connections  

 

In consideration of $2.00 and other good and valuable consideration, the receipt and sufficiency of which is hereby 

irrevocably acknowledged, the Undersigned agrees as follows: 

 

1. Defined Terms.  All capitalized terms which are defined in the version of Hydro One’s Conditions of 

Service document applicable on the date of execution of this UCCP Rebate Waiver (available on Hydro One’s 

website) which appear in this UCCP Rebate Waiver without definition, shall have the meanings respectively 

ascribed thereto in Conditions of Service document. 

 

2. Acknowledgement.  The Undersigned Customer hereby acknowledges that the Undersigned Customer is 

an initial contributor towards the following Expansion: [insert detailed description of Expansion] (the 

“Expansion”). 

 

3. Waiver. The Undersigned Customer irrevocably waives any entitlement it may have under Section 3.2.27 

of the Distribution System Code to any rebates associated with the  connection of the following unforecasted 

customers and/or types of unforecasted customers who connect to Hydro One’s distribution system during the 

customer connection horizon who benefit from the Expansion: (check the applicable boxes and initial):   

 

All Electricity (Commercial and Residential) & Generation Customers (Renewable and Non-renewable) 
 _____ 

Initials 
All unforecasted electricity (Commercial and Residential) and generation customers (Renewable 

and Non-renewable)  (i.e., including either individual properties or  subdivisions / other 

developments - residential and commercial) 

Electricity Customers 
 _____ 

Initials 
All unforecasted electricity customers (i.e., including either individual properties or  

subdivisions / other developments - residential and commercial) 

 _____ 
Initials 

All unforecasted residential electricity customers (i.e., including either individual residential 

properties or residential subdivisions / other residential developments) 

 _____ 
Initials 

All unforecasted commercial electricity customers (i.e., including either individual properties or 

commercial subdivisions / other developments such as plazas and trailer parks) 

 _____ 
Initials 

The following unforecasted electricity residential and/or commercial customers (insert name 

and/or property description of premises): 

 

 

 

Electricity Generation Customers 
 _____ 

Initials 

All unforecasted energy generation customers (renewable and non-renewable energy) 

 _____ 
Initials 

All unforecasted renewable energy generation customers  

 _____ 
Initials 

All unforecasted non-renewable energy generation customers  
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 _____ 
Initials 

The following unforecasted generation customers (insert full legal name of generator and/or 

property description of premises where generation facility will be located): 

 

 

 

 

4. Electronic Delivery. Transmission of a copy of an executed signature page of this UCCP Rebate Waiver 

by facsimile transmission or e-mail in pdf format by the Undersigned to the addressee hereto, shall be as effective 

as delivery of an original manually executed counterpart hereof. 

 

5. Governing Law.  This UCCP Rebate Waiver shall be governed by and construed in accordance with the 

laws of the Province of Ontario and the laws of Canada applicable therein. 

 

This UCCP Rebate Waiver is dated this ____ day of ___________, 20___. 

 

SIGNED, SEALED AND DELIVERED 

in the presence of:  
  

    

______________________________(signature)      (signature) 

Witness      [INSERT FULL NAME OF CUSTOMER] 

Name [print]:      Name [print]:  

Date: 

 

[INSERT FULL LEGAL NAME OF UNDERSIGNED CUSTOMER CORPORATION] 

 

_________________________________________ 

Name:   

Title:     

 

        

Name: 

Title:   

I have the authority to bind the Corporation. 

 

OR 

 

[INSERT FULL LEGAL NAME OF A UNDERSIGNED CUSTOMER LP], by its general partner, [INSERT 

FULL CORPORATE NAME] 

 

___________________________________ 

Name:   

Title:     

 

___________________________________ 

Name:   

Title: 

Date:     

I/We have the authority to bind the Corporation. 

The Corporation has the authority to bind the Limited Partnership. 
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Transfer of Ownership
(Constructed by Hydro One Networks or Developer/Customer

In consideration of the payment of five dollars ($5.00), the receipt and sufficiency of which is hereby

irrevocably acknowledged, the undersigned developer/customer hereby irrevocably conveys all right,

title and interest, free and clear of all present and future mortgages, liens, demands, charges,

pledges, adverse claims, rights, title, retention agreements, security interests, or other encumbrances

of any nature and kind whatsoever, in the line expansion and/or ground grid, as applicable and as

described below, to Hydro One Networks Inc. ("Hydro One Networks") in accordance with the

Agreement/Contract between Hydro One Networks and the Developer/Customer dated December 2,

2023.The line expansion and/or ground grid transfer contemplated herein shall take effect as of the

date that Hydro One Networks Inc. agrees, in writing, at the bottom of this document, to assume

ownership and responsibility for operation and maintenance of the Line Expansion and/or Ground

Grid.

Location

Twp. Lot Conc. Township Registered

Plan #

Registered

Plan Lot #

County

/District

Huron

Description of Line Expansion

Voltage Length Number of

Spans

Number of

Poles

Number of Anchors

203.000

Description of Ground Grid

TRANSFER OF OWNERSHIP - v. 2023-1                              NOTIFICATION 302748667
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TOWNSHIP OF HURON-KINLOSS

Signature:

                         ___________________________________________

Print Name:      ___________________________________________

Title:                 ___________________________________________

Signature:

                         ___________________________________________

Print Name:      ___________________________________________

Title:                 ___________________________________________

I/We have the authority to bind the corporation.

Hydro One Networks Inc. hereby agrees to assume ownership and responsibility for operation and

maintenance of the Line Expansion and/or Ground Grid referenced above on this __________ (date of

energization).

HYDRO ONE NETWORKS INC.

Signature:

                         ___________________________________________

Print Name:      ___________________________________________

Title:                 ___________________________________________

I have the authority to bind the corporation.
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