

**B. M. ROSS AND ASSOCIATES LIMITED****Engineers and Planners**

62 North Street, Goderich, ON N7A 2T4

p. (519) 524-2641 [www.bmross.net](http://www.bmross.net)

File No. 23038

**VIA EMAIL ONLY**

June 30, 2025

John Yungblut, Director of Public Works  
Township of Huron-Kinloss  
21 Queen Street, Box 130  
Ripley, ON N0G 2R0

**RE: Cedar, Spruce and Ash Street Storm Sewer (Point Clark) - Contract 23038**

The following contractors were invited to submit bids for this project. Tenders were received on Thursday, June 26, 2025 for the above mentioned project, as summarized by the following table:

<b>Tenderer</b>	<b>Tendered Amount (Excl. HST)</b>	<b>Part 1 Cedar Close (Excl. HST)</b>	<b>Part 2 Spruce St. (Excl. HST)</b>	<b>Part 3 Ash St. (Excl. HST)</b>
Bill & Tom Kempton Construction	n/a	n/a	n/a	n/a
Kurtis Smith Excavating Inc.	\$308,000	\$94,000	\$104,000	110,000
Elliott Construction	n/a	n/a	n/a	n/a

The tender was checked and found to be mathematically correct. The tender was properly signed and was submitted with the specified tender deposit.


Since the tender is acceptable contractually, and the tenderer is experienced in storm sewer and road construction, further analysis is limited to the lowest bid. We are not aware of any reason why the contract should not be awarded to Kurtis Smith Excavating Inc. for the total tender sum of \$308,000 plus HST (Total with HST \$348,040.00). As noted in the contract documents, it is the intention that Part 2 be awarded with Parts 1 and 3 being reassessed and possibly deleted. It is assumed that staff and Council will review the tender package and decide how to proceed.

Note that the tender deposit from the Contractor awarded the Contract will be held until the project is complete in place of Bonding. Please ensure the deposit is kept in a secure location.

Should you have any questions, please contact the undersigned.

Yours very truly,

B. M. ROSS AND ASSOCIATES LIMITED

Per   
Ken Logtenberg, P. Eng.

JMW:KDL:es