AGREEMENT

BETWEEN

WESTARIO POWER INC (Westario)

and

THE CORPORATION OF THE TOWNSHIP OF HURON-KINLOSS (Huron-Kinloss)

WHEREAS Huron-Kinloss is presently the owner of two existing poles referred to as EP2 and EP3 on schedule A hereto; (the poles).


AND WHEREAS the parties agree that Westario will assume ownership of the poles subject to certain terms and conditions set out hereafter.

NOW THEREFORE the parties agree as follows:

- Full consideration for this transaction is the sum of one dollar, paid by Westario to Huron-Kinloss and other good and valid consideration, the receipt of which is hereby acknowledged by Huron-Kinloss.
- 2. Upon execution of this document by both parties, Huron-Kinloss hereby transfers all right, title and interest in the poles to Westario.
- 3. Westario shall in its sole discretion be financially responsible for all maintenance, servicing and replacement of these poles hereafter.
- 4. Huron-Kinloss will continue to operate, maintain, replace and be fully responsible for the streetlight attachments on the poles, including assuming any and all liability with respect to same.
- 5. Westario may incorporate the poles into their electrical distribution system and may use the poles, and attach such equipment as Westario, in its sole discretion, deems reasonable and necessary for this purpose.
- 6. Huron-Kinloss hereby grants and acknowledges to Westario its right to an easement in perpetuity over the lands that it owns upon which the poles are located, and any adjacent lands, both prescriptive and ancillary, in order that Westario may maintain, replace, service, and operate the poles as a part of its electrical distribution system.
- 7. This offer by Westario shall be open for acceptance by Huron-Kinloss by no later than 4:30 PM Friday, October 29, 2021 failing which it shall become null and void.
- 8. This Agreement including any Schedule attached hereto, shall constitute the entire Agreement between Purchasers and Vendor. There is no representation, warranty, collateral agreement or condition, which affects this Agreement other than as expressed herein. This Agreement shall be read with all changes of gender or number required by the context.

	-2	2-	
DATED at the Town of Walkerton this	921.95	ESTARIO POWE	2021 FR INC
	TH	AVE AUTHORIT	Y TO BIND THE CORPORATION
DATED at	this day of	2	2021
THE CORPORA	TION OF THE	TOWNSHIP	OF HURON-KINLOSS.
	per		

Schedule "A"





- Supply and install 70m of 3/0 triplex bus from EP1 to EP3 and dead end.
- Install new down guy and anchor to support secondary dead end on EP3.

NOTES:

SIMP # 9010172 - Westario Crew to:

SIMP # 9010174 - New Service
- Supply and install 34m of 1/0 triplex from
EP3 to new mast on building as shown
- Connect new service to secondary bus.
- Install new REX2 meter on customer's
meter base.



39.2m

New Guying Position Span in Metres New 1/0 Triplex Service LEGEND

P00121 O Existing Pole

Existing 3/0 Quad New 3/0 Triplex Bus Existing 3/0 Triplex Bus

Customer work to be done prior to Westario's portion Install new meter base and mast on the new bu

- Ensure mast is 5m (16.5) from ground level to ensure clearance over Havelock St.
- Leave a sufficient length of wire out of the stack so Westario can connect to the new overhead triplex service.

Connection is subject to ESA approval.

Existing 35' - 3 (Wood) P00560

Existing 30' - 6 (Wood)
P00570 (Assign number to

Existing 30' - 6 (Wood)
P00571 (Assign number to

10-200 Fig 3 - For Triplex Bus Extension

10-200 Fig 1 11-103 - Lower streetlight duplex 6" from triplex

06-100 - Sec Lead Length 2m 10-200A Fig 3 11-103 - Lower streetlight duplex 6" from down guy

		Jildin	
-	No.		4
Design Completed	Issue / Revision	Electric Corey Barn	Te

Westario Power Inc. 24 EASTRIDGE ROAD, RR #2

812 Havelock St Servicing

LUCKNOW,

NOG 2V0 Tel. 1-866-978-2746 or 519-507	WALKERTON, ONTARIO
---	--------------------

8 8		
ectrical Distribution Design by Barnum, Engineering Technician	WALKERTON, ONTARIO NOG 2V0 Tel. 1-866-978-2746 or 519-507-69	

Electrical Distribution rey Barnum, Engineer	Design by ring Technician
Revision	Date
Completed	July 14, 2021
ornual by Profe Ownership	August 31, 2021

Certificate of Approval